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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                          6.000        EACH 

   3  107-09367           INSPECTION HOLE, 3 FT DEEP OR LESS                                         6.000        EACH 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  10  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

  11  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  12  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  13  201-02245           TREE 6 IN., REMOVE                                                        87.000        EACH 

  14  201-02250           TREE 10 IN., REMOVE                                                       28.000        EACH 

  15  201-02255           TREE 18 IN., REMOVE                                                       57.000        EACH 

  16  201-02260           TREE 30 IN., REMOVE                                                       10.000        EACH 

  17  201-02265           TREE 48 IN., REMOVE                                                        1.000        EACH 

  18  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  19  202-02240           PAVEMENT REMOVAL                                                      69,015.000        SYS 

  20  202-02273           CENTER CURB, CONCRETE, REMOVE                                            440.000        SYS 

  21  202-02278           CURB, CONCRETE, REMOVE                                                11,801.000        LFT 

  22  202-03729           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                        1,100.000        LFT 

  23  202-06580           CONTAMINATED SOIL, REMOVE                                                282.000        CYS 

  24  202-52710           SIDEWALK CONCRETE, REMOVE                                             18,465.000        SYS 

  25  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                 193.000        EACH 

  26  202-74080           OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE                                5.000        EACH 

  27  202-90747           RETAINING WALL, REMOVE                                                   960.000        LFT 

  28  202-91385           INLET, REMOVE                                                            116.000        EACH 

  29  202-93047           MANHOLE, REMOVE                                                           22.000        EACH 

  30  202-96022           CONCRETE FOUNDATION, REMOVE                                                5.000        EACH 

  31  202-96133           PIPE, REMOVE                                                           5,704.000        LFT 

  32  202-96328           FOUNDATION, STREET LIGHT, REMOVE                                         205.000        EACH 

  33  202-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                             23.000        EACH 

  34  202-99080           CONCRETE, REMOVE                                                         661.000        CYS 

  35  203-02000           EXCAVATION, COMMON                                                     5,413.000        CYS 

  36  203-02010           EXCAVATION, ROCK                                                         750.000        CYS 

  37  203-02020           EXCAVATION, UNCLASSIFIED                                                 500.000        CYS 

  38  203-02070           BORROW                                                                 1,175.000        CYS 

  39  205-12108           STORM WATER MANAGEMENT BUDGET                                        117,534.000        DOL 

  40  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  41  206-93520           TEMPORARY SHEET PILING                                                 1,943.000        SFT 

  42  207-08264           SUBGRADE TREATMENT, TYPE II                                            5,642.000        SYS 

  43  207-08268           SUBGRADE TREATMENT, TYPE IV                                            5,946.000        SYS 

  44  207-09935           SUBGRADE TREATMENT, TYPE IC                                           85,766.000        SYS 

  45  207-12151           SUBGRADE TREATMENT, TYPE IVA                                           1,175.000        SYS 

  46  211-06467           AGGREGATE FOR END BENT BACKFILL                                            6.000        CYS 

  47  211-09264           STRUCTURE BACKFILL, TYPE 1                                             6,731.000        CYS 

  48  211-09265           STRUCTURE BACKFILL, TYPE 2                                             5,858.000        CYS 

  49  211-09266           STRUCTURE BACKFILL, TYPE 3                                               214.000        CYS 
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  50  211-09268           STRUCTURE BACKFILL, TYPE 5                                             4,381.000        CYS 

  51  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                       5,250.000        CYS 

  52  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          234.000        TON 

  53  302-06464           SUBBASE FOR PCCP                                                       1,675.000        CYS 

  54  303-05738           AGGREGATE NO. 5                                                        1,140.000        TON 

  55  303-08210           COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS                     2,967.000        TON 

  56  304-07490           HMA PATCHING, TYPE B                                                      50.000        TON 

  57  304-07491           HMA PATCHING, TYPE C                                                     143.000        TON 

  58  304-07494           WIDENING WITH HMA, TYPE C                                                191.000        TON 

  59  306-08033           MILLING, ASPHALT, 1 IN.                                                4,290.000        SYS 

  60  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            6,002.000        SYS 

  61  306-08043           MILLING, TRANSITION                                                      968.000        SYS 

  62  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  63  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        445.000        TON 

  64  401-10258           JOINT ADHESIVE, SURFACE                                                5,000.000        LFT 

  65  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,700.000        LFT 

  66  401-11785           LIQUID ASPHALT SEALANT                                                 5,000.000        LFT 

  67  402-07451           HMA WEDGE AND LEVEL, TYPE B                                              488.000        TON 

  68  402-10086           HMA FOR TEMPORARY PAVEMENT, C                                            183.000        TON 

  69  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  70  502-12153           PCCP PRECAST, REMOVABLE                                               12,165.000        SYS 

  71  604-03643           BRICK PAVERS                                                             101.000        SYS 

  72  604-04452           LIMESTONE                                                              1,000.000        CFT 

  73  604-06070           SIDEWALK, CONCRETE                                                    15,300.000        SYS 

  74  604-08086           CURB RAMP, CONCRETE                                                    2,010.000        SYS 

  75  604-11975           SIDEWALK, CONCRETE, RE-LAY                                             1,053.000        SYS 

  76  604-12083           DETECTABLE WARNING SURFACES                                              257.000        SYS 

  77  605-06120           CURB, CONCRETE                                                         2,593.000        LFT 

  78  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    5,534.000        LFT 

  79  610-07487           HMA FOR APPROACHES, TYPE B                                                63.000        TON 

  80  610-07488           HMA FOR APPROACHES, TYPE C                                               846.000        TON 

  81  610-08446           PCCP FOR APPROACHES, 6 IN.                                                18.000        SYS 

  82  610-09108           PCCP FOR APPROACHES, 9 IN.                                               876.000        SYS 

  83  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   4.000        EACH 

  84  615-06490           RIGHT-OF-WAY MARKER                                                       88.000        EACH 

  85  615-06510           MONUMENT, C                                                                5.000        EACH 

  86  615-06515           MONUMENT, D                                                                8.000        EACH 

  87  615-06520           MONUMENT, RE-ESTABLISH                                                    60.000        EACH 

  88  615-08351           PLAQUE                                                                     4.000        EACH 

  89  616-02320           GEOTEXTILES                                                            3,734.000        SYS 

  90  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 

  91  621-06567           WATER                                                                    136.000        kGAL 

  92  621-06570           TOPSOIL                                                                1,956.000        CYS 

  93  621-06575           SODDING, NURSERY                                                      17,353.000        SYS 

  94  621-90853           TAPPING SLEEVE WITH VALVE                                                  2.000        EACH 

  95  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 

  96  621-90853           TAPPING SLEEVE WITH VALVE                                                  4.000        EACH 

  97  621-90853           TAPPING SLEEVE WITH VALVE                                                  2.000        EACH 

  98  622-04648           TREE GRATE                                                                33.000        EACH 
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  99  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN.                253.000        EACH 

 100  628-09403           FIELD OFFICE, C                                                           24.000        MOS 

 101  628-11729           CELLULAR TELEPHONE, TYPE A                                                 4.000        EACH 

 102  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

 103  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

 104  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      96.000        MOS 

 105  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

 106  702-44240           CONCRETE, A, STRUCTURES                                                    1.000        CYS 

 107  702-51015           CONCRETE, B, FOOTINGS                                                      2.000        CYS 

 108  703-06028           REINFORCING BARS                                                         323.000        LBS 

 109  714-05562           RETAINING WALL                                                         1,000.000        SFT 

 110  715-01898           WATER MAIN, DUCTILE IRON, 10 IN.                                         244.000        LFT 

 111  715-02433           VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 12 IN.                     8.000        EACH 

 112  715-02531           VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 6 IN.                      3.000        EACH 

 113  715-02532           VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 8 IN.                     33.000        EACH 

 114  715-02534           VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 16 IN..                    2.000        EACH 

 115  715-03053           METER PIT                                                                196.000        EACH 

 116  715-04994           METER                                                                    223.000        EACH 

 117  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                            71.000        LFT 

 118  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         30,039.000        LFT 

 119  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                            38.000        LFT 

 120  715-05061           WATER SERVICE LINE 6"                                                     79.000        LFT 

 121  715-05148           PIPE, TYPE 2, CIRCULAR, 10 IN.                                             5.000        LFT 

 122  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         7,821.000        LFT 

 123  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           946.000        LFT 

 124  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         4,326.000        LFT 

 125  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           756.000        LFT 

 126  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         1,989.000        LFT 

 127  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           254.000        LFT 

 128  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           421.000        LFT 

 129  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                            10.000        LFT 

 130  715-05157           PIPE, TYPE 2, CIRCULAR, 33 IN.                                            16.000        LFT 

 131  715-05159           PIPE, TYPE 2, CIRCULAR, 42 IN.                                            10.000        LFT 

 132  715-05161           PIPE, TYPE 2, CIRCULAR, 48 IN.                                            60.000        LFT 

 133  715-05161           PIPE, TYPE 2, CIRCULAR, 48 IN.                                            54.000        LFT 

 134  715-05163           PIPE, TYPE 2 CIRCULAR 60 IN                                                6.000        LFT 

 135  715-05165           PIPE, TYPE 2, CIRCULAR, 72 IN.                                             3.000        LFT 

 136  715-05422           PIPE, SLOTTED DRAIN, 12 IN.                                               20.000        LFT 

 137  715-05711           PIPE, SANITARY SEWER, 6 IN.                                            2,440.000        LFT 

 138  715-07794           WATER MAIN CONNECTIONS                                                     3.000        EACH 

 139  715-07794           WATER MAIN CONNECTIONS                                                     6.000        EACH 

 140  715-07794           WATER MAIN CONNECTIONS                                                     2.000        EACH 

 141  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 

 142  715-07794           WATER MAIN CONNECTIONS                                                    15.000        EACH 

 143  715-07794           WATER MAIN CONNECTIONS                                                     5.000        EACH 

 144  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                 1,154.000        TON 

 145  715-09064           VIDEO INSPECTION FOR PIPE                                             14,541.000        LFT 

 146  715-09191           PIPE, TYPE 2, DEFORMED, MIN. AREA 7.4 SFT                                 10.000        LFT 

 147  715-11571           WATER MAIN, DUCTILE IRON, 8 IN.                                       11,510.000        LFT 
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 148  715-11896           WATER SERVICE CONNECTION                                                   9.000        EACH 

 149  715-90578           VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 10 IN.                     4.000        EACH 

 150  715-91739           WATER SERVICE LINE, 0.75 IN                                            5,632.000        LFT 

 151  715-92253           SEWER SANITARY LATERAL RECONNECT                                         244.000        EACH 

 152  715-92544           WATER MAIN, DUCTILE IRON, 12 IN.                                       1,725.000        LFT 

 153  715-92874           PIPE ENCASEMENT                                                          600.000        LFT 

 154  715-93403           WATER SERVICE CONNECTION, 0.75 IN.                                       187.000        EACH 

 155  715-94530           ADJUST WATER VALVE TO GRADE                                                5.000        EACH 

 156  715-94780           WATER MAIN, DUCTILE IRON, 6 IN.                                          331.000        LFT 

 157  715-96629           WATER SERVICE LINE, 1 IN                                                 764.000        LFT 

 158  715-96669           WATER MAIN, DUCTILE IRON, 16 IN.                                         135.000        LFT 

 159  715-97122           PIPE, PVC, 2 IN                                                           40.000        LFT 

 160  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,000.000        LFT 

 161  718-52610           AGGREGATE FOR UNDERDRAINS                                                461.000        CYS 

 162  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             7,031.000        SYS 

 163  720-02442           PIPE PLUG EXISTING                                                        39.000        EACH 

 164  720-07309           TRENCH DRAIN                                                              46.000        LFT 

 165  720-11756           MANHOLE INTERIOR PROTECTIVE COATING                                        8.000        EACH 

 166  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                   58.000        EACH 

 167  720-45045           INLET, J10                                                                43.000        EACH 

 168  720-45055           INLET, M10                                                                21.000        EACH 

 169  720-45145           INLET, J10 MODIFIED                                                        3.000        EACH 

 170  720-45155           INLET, M10 MODIFIED                                                        1.000        EACH 

 171  720-45235           CATCH BASIN, E7                                                            2.000        EACH 

 172  720-45265           PIPE CATCH BASIN, 15 IN.                                                   3.000        EACH 

 173  720-45275           PIPE CATCH BASIN, 24 IN.                                                   1.000        EACH 

 174  720-45410           MANHOLE, C4                                                               70.000        EACH 

 175  720-45415           MANHOLE, D4                                                                6.000        EACH 

 176  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                         25.000        LFT 

 177  720-91352           CATCH BASIN, F7                                                            1.000        EACH 

 178  720-93409           INLET, B15 MODIFIED                                                       13.000        EACH 

 179  720-93411           INLET, C15 MODIFIED                                                        6.000        EACH 

 180  720-93501           MANHOLE, L4                                                                2.000        EACH 

 181  720-94612           MANHOLE, K4                                                               11.000        EACH 

 182  720-94713           CATCH BASIN, C15 MODIFIED                                                 26.000        EACH 

 183  720-95164           CATCH BASIN, B15 MODIFIED                                                  9.000        EACH 

 184  720-95422           MANHOLE, J4                                                               11.000        EACH 

 185  720-96999           FIRE HYDRANT ASSEMBLY                                                     29.000        EACH 

 186  720-98174           INLET, B15                                                                15.000        EACH 

 187  720-99416           CATCH BASIN, B15                                                          81.000        EACH 

 188  720-99417           CATCH BASIN, C15                                                           9.000        EACH 

 189  725-08294           PIPE LINER, CURED-IN-PLACE, 42 IN.                                     1,881.000        LFT 

 190  732-11770           AGGREGATE FOR DRAINAGE FILL                                               51.000        CYS 

 191  732-11811           MODULAR BLOCK WALL ERECTION                                              783.000        SFT 

 192  732-11812           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                             783.000        SFT 

 193  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                             124.000        EACH 

 194  801-02595           CONTROLLER RESET TIMING                                                   53.000        EACH 

 195  801-03290           CONSTRUCTION SIGN, C                                                      15.000        EACH 

 196  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                53.000        EACH 
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 197  801-04746           ENERGY ABSORBING TERMINAL, CZ, TL-                                         8.000        EACH 

 198  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         120,124.000        LFT 

 199  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       47.000        EACH 

 200  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.              1,537.000        LFT 

 201  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              25.000        EACH 

 202  801-06640           CONSTRUCTION SIGN, A                                                     203.000        EACH 

 203  801-06645           CONSTRUCTION SIGN, B                                                     322.000        EACH 

 204  801-06710           FLASHING ARROW SIGN                                                    3,689.000        DAY 

 205  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 206  801-07118           BARRICADE, III-A                                                       2,448.000        LFT 

 207  801-07119           BARRICADE, III-B                                                       1,944.000        LFT 

 208  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      2,140.000        LFT 

 209  801-94295           SIGNAL HEAD RELOCATE                                                      62.000        EACH 

 210  802-04089           SIGN, SHEET, REMOVE                                                       28.000        EACH 

 211  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                        1,480.000        LFT 

 212  802-07058           SIGN, SHEET, ASSEMBLY RELOCATE                                            39.000        EACH 

 213  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        109.000        EACH 

 214  802-07060           SIGN, SHEET, RELOCATE                                                    125.000        EACH 

 215  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                    1,246.000        SFT 

 216  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS              104.000        SFT 

 217  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      265.000        SFT 

 218  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                      176.000        SFT 

 219  802-74050           SIGN, OVERHEAD, REMOVE                                                     7.000        EACH 

 220  802-93675           MARKER, HISTORIC, RESET                                                    2.000        EACH 

 221  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                          12.000        EACH 

 222  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 

 223  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   4.000        EACH 

 224  805-01842           HANDHOLE SIGNAL TYPE 1                                                    63.000        EACH 

 225  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      5,755.000        LFT 

 226  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

 227  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                 96.000        EACH 

 228  805-02373           SIGNAL CABLE, INTERCONNECT, FIBER OPTIC                                  100.000        LFT 

 229  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             24.000        EACH 

 230  805-05405           SIGNAL POLE, PEDESTAL, 4FT                                                 1.000        EACH 

 231  805-06483           CONTROLLER                                                                 1.000        EACH 

 232  805-08464           RADIO INTERCONNECT                                                        14.000        EACH 

 233  805-08493           RADIO INTERCONNECTION SYSTEM TESTING                                  LUMP              LUMP 

 234  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER 2 CHANNEL                           7.000        EACH 

 235  805-09845           CONTACT CLOSURE CARD                                                       6.000        EACH 

 236  805-09846           RECEIVER PROCESSOR                                                         6.000        EACH 

 237  805-10107           WIRELESS MAGNETOMETER DETECTOR                                           102.000        EACH 

 238  805-11373           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 15 FT.                             1.000        EACH 

 239  805-11374           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 20 FT                              2.000        EACH 

 240  805-11375           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 25 FT.                             7.000        EACH 

 241  805-11376           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 30 FT.                             8.000        EACH 

 242  805-11377           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 35 FT.                             3.000        EACH 

 243  805-11378           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 40 FT.                             7.000        EACH 

 244  805-11380           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 50 FT.                             1.000        EACH 

 245  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, A                  21.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 6 

 

          CALL ORDER   : 111                                              CONTRACT ID  : R -30397-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PAVEMENT REPLACEMENT 

 

 246  805-11384           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, B                   8.000        EACH 

 247  805-11570           RADIO ANTENNA                                                             14.000        EACH 

 248  805-11817           PEDESTRIAN PUSH BUTTON, APS                                               96.000        EACH 

 249  805-78109           CONTROLLER AND CABINET, SECONDARY MENU DRIVEN, 8 PHASE                    12.000        EACH 

 250  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                    77.000        EACH 

 251  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.                                     1.000        EACH 

 252  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

 253  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

 254  805-78445           SIGNAL SERVICE                                                            12.000        EACH 

 255  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                   815.000        LFT 

 256  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          24,262.000        LFT 

 257  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                2,505.000        LFT 

 258  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                               13,185.000        LFT 

 259  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                8,315.000        LFT 

 260  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       8,350.000        LFT 

 261  805-78785           SIGNAL DETECTOR HOUSING                                                   53.000        EACH 

 262  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          9,120.000        LFT 

 263  805-78925           CONTROLLER CABINET FOUNDATION, P1                                         11.000        EACH 

 264  805-81032           SIGNAL STRAIN POLE STEEL 30 FT                                             4.000        EACH 

 265  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                              23.000        EACH 

 266  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  48.000        EACH 

 267  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN.                                        260.000        LFT 

 268  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                420.000        LFT 

 269  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 275.000        LFT 

 270  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 265.000        LFT 

 271  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         469.000        LFT 

 272  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        652.000        LFT 

 273  808-06716           LINE, REMOVE                                                          21,810.000        LFT 

 274  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 275  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              800.000        LFT 

 276  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             1,635.000        LFT 

 277  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.                               125.000        LFT 

 278  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          210.000        LFT 

 279  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY                            3.000        EACH 

 280  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                     805.000        LFT 

 281  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                 16.000        EACH 

 282  808-10099           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                     155.000        LFT 

 283  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        24,910.000        LFT 

 284  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN.                                         123.000        LFT 

 285  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,950.000        LFT 

 286  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              400.000        LFT 

 287  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     1,840.000        LFT 

 288  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   10.000        EACH 

 289  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       29.000        EACH 

 

  SECTION NO. 0002    PAVEMENT REPLACEMENT - HMA 

 

 290  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 291  203-02000           EXCAVATION, COMMON                                                    32,275.000        CYS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 7 

 

          CALL ORDER   : 111                                              CONTRACT ID  : R -30397-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0002    PAVEMENT REPLACEMENT - HMA 

 

 292  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      4,228.000        TON 

 293  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                8,456.000        TON 

 294  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       16,443.000        TON 

 295  401-10258           JOINT ADHESIVE, SURFACE                                               39,115.000        LFT 

 296  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          35,533.000        LFT 

 297  401-11785           LIQUID ASPHALT SEALANT                                                39,115.000        LFT 

 298  406-05520           ASPHALT FOR TACK COAT                                                     58.000        TON 

 299  605-06120           CURB, CONCRETE                                                            75.000        LFT 

 300  605-06140           CURB AND GUTTER, CONCRETE                                             22,166.000        LFT 

 301  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      762.000        LFT 

 302  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                       35.000        LFT 

 303  605-06215           CENTER CURB, D CONCRETE                                                  936.000        LFT 

 304  610-07487           HMA FOR APPROACHES, TYPE B                                             4,751.000        TON 

 305  610-08446           PCCP FOR APPROACHES, 6 IN.                                               179.000        SYS 

 306  610-09108           PCCP FOR APPROACHES, 9 IN.                                             3,894.000        SYS 

 307  615-06505           MONUMENT, B                                                               38.000        EACH 

 308  615-06515           MONUMENT, D                                                                4.000        EACH 

 309  718-52610           AGGREGATE FOR UNDERDRAINS                                              2,883.000        CYS 

 310  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            24,035.000        SYS 

 311  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              3,006.000        LFT 

 312  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              11,834.000        LFT 

 313  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 466.000        LFT 

 314  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     3.000        EACH 

 315  808-06724           PAVEMENT MESSAGE MARKING, PAINT, ONLY                                      5.000        EACH 

 316  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                       24.000        LFT 

 317  808-75060           TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, WHITE 12 IN.                  92.000        LFT 

 318  808-75078           TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, YELLOW, 12 IN.                84.000        LFT 

 319  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,586.000        LFT 

 320  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      286.000        LFT 

 321  808-75272           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      321.000        LFT 

 322  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      539.000        LFT 

 323  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              941.000        LFT 

 324  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     4,393.000        LFT 

 325  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   13.000        EACH 

 326  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    8.000        EACH 

 327  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              2,084.000        LFT 

 328  808-97664           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   11.000        EACH 

 

  SECTION NO. 0003    PAVEMENT REPLACEMENT - PCCP 

 

 329  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 330  203-02000           EXCAVATION, COMMON                                                    40,150.000        CYS 

 331  302-06464           SUBBASE FOR PCCP                                                      56,691.000        CYS 

 332  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        434.000        TON 

 333  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  868.000        TON 

 334  401-10258           JOINT ADHESIVE, SURFACE                                                4,491.000        LFT 

 335  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           4,491.000        LFT 

 336  401-11785           LIQUID ASPHALT SEALANT                                                 4,491.000        LFT 

 337  406-05520           ASPHALT FOR TACK COAT                                                     10.000        TON 
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 338  501-09749           QC/QA-PCCP, 9.5 IN.                                                   50,937.000        SYS 

 339  503-05240           D-1 CONTRACTION JOINT                                                 30,563.000        LFT 

 340  605-06090           CURB, INTEGRAL CONCRETE                                               17,834.000        LFT 

 341  605-06140           CURB AND GUTTER, CONCRETE                                              5,062.000        LFT 

 342  605-06215           CENTER CURB, D CONCRETE                                                  936.000        LFT 

 343  610-07487           HMA FOR APPROACHES, TYPE B                                             4,193.000        TON 

 344  610-08446           PCCP FOR APPROACHES, 6 IN.                                               139.000        SYS 

 345  610-09108           PCCP FOR APPROACHES, 9 IN.                                             3,188.000        SYS 

 346  615-06505           MONUMENT, B                                                                8.000        EACH 

 347  615-06515           MONUMENT, D                                                               34.000        EACH 

 348  718-52610           AGGREGATE FOR UNDERDRAINS                                              2,163.000        CYS 

 349  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            18,748.000        SYS 

 350  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                424.000        LFT 

 351  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 656.000        LFT 

 352  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 171.000        LFT 

 353  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                    12.000        EACH 

 354  808-06724           PAVEMENT MESSAGE MARKING, PAINT, ONLY                                     10.000        EACH 

 355  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                      230.000        LFT 

 356  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                            2,583.000        LFT 

 357  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            11,179.000        LFT 

 358  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            2,124.000        LFT 

 359  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.                               295.000        LFT 

 360  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN.                              366.000        LFT 

 361  808-75060           TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, WHITE 12 IN.                  44.000        LFT 

 362  808-75072           TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, WHITE 24 IN.                 322.000        LFT 

 363  808-75078           TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, YELLOW, 12 IN.               169.000        LFT 

 364  808-75100           TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN.                3,729.000        LFT 

 365  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,462.000        LFT 

 366  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      242.000        LFT 

 367  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      454.000        LFT 

 368  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              709.000        LFT 

 369  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       664.000        LFT 

 370  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    7.000        EACH 

 371  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    3.000        EACH 

 372  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              1,718.000        LFT 

 373  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                          11.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 

  13  202-06541           REMOVE                                                                     2.000        EACH 

  14  202-06542           RELOCATE                                                                   2.000        EACH 

  15  202-11979           WATER SYSTEM, ABANDON                                                 LUMP              LUMP 

  16  202-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              5.000        EACH 

  17  205-12108           STORM WATER MANAGEMENT BUDGET                                         52,629.500        DOL 

  18  205-12111           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                         LUMP              LUMP 

  19  207-08264           SUBGRADE TREATMENT, TYPE II                                            4,910.000        SYS 

  20  207-09934           SUBGRADE TREATMENT, TYPE IB                                           40,608.000        SYS 

  21  211-02050           B BORROW                                                               8,043.000        CYS 

  22  211-09264           STRUCTURE BACKFILL, TYPE 1                                                18.000        CYS 

  23  211-09265           STRUCTURE BACKFILL, TYPE 2                                             1,027.000        CYS 

  24  211-09266           STRUCTURE BACKFILL, TYPE 3                                               300.000        CYS 

  25  213-09270           FLOWABLE BACKFILL, REMOVABLE                                              15.000        CYS 

  26  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,235.000        TON 

  27  303-01180           COMPACTED AGGREGATE NO. 53                                                41.000        TON 

  28  304-07491           HMA PATCHING, TYPE C                                                     815.000        TON 

  29  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              460.000        SYS 

  30  306-08037           MILLING, ASPHALT, 3 IN.                                               11,100.000        SYS 

  31  402-07452           HMA WEDGE AND LEVEL, TYPE C                                            1,064.000        TON 

  32  402-10086           HMA FOR TEMPORARY PAVEMENT, C                                          3,406.000        TON 

  33  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN. SPACING                        87.500        LFT 

  34  601-06035           GUARDRAIL, RESET                                                          25.000        LFT 

  35  601-94689           GUARDRAIL, END TREATMENT, OS                                               2.000        EACH 

  36  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    131.250        LFT 

  37  604-06070           SIDEWALK, CONCRETE                                                     5,515.000        SYS 

  38  604-08086           CURB RAMP, CONCRETE                                                    1,010.000        SYS 

  39  604-12083           DETECTABLE WARNING SURFACES                                              202.000        SYS 

  40  604-44251           STEPS, CONCRETE                                                            7.000        CYS 

  41  604-95344           HAND RAIL, PEDESTRIAN                                                    165.000        LFT 

  42  605-06120           CURB, CONCRETE                                                         5,405.000        LFT 

  43  605-06235           CENTER CURB, D CONCRETE MODIFIED                                         297.000        LFT 

  44  605-09137           CURB, TURNOUT                                                             15.000        LFT 

  45  610-07487           HMA FOR APPROACHES, TYPE B                                               541.000        TON 

  46  610-08446           PCCP FOR APPROACHES, 6 IN.                                               214.000        SYS 

  47  610-09108           PCCP FOR APPROACHES, 9 IN.                                             2,731.000        SYS 

  48  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 

  49  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
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  50  615-06490           RIGHT-OF-WAY MARKER                                                       89.000        EACH 

  51  615-06505           MONUMENT, B                                                               41.000        EACH 

  52  615-06510           MONUMENT, C                                                                2.000        EACH 

  53  616-02320           GEOTEXTILES                                                               95.000        SYS 

  54  616-05688           RIPRAP, CLASS 1                                                           72.000        TON 

  55  616-06405           RIPRAP, REVETMENT                                                         69.000        TON 

  56  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  57  621-06545           FERTILIZER                                                                 2.300        TON 

  58  621-06554           SEED MIXTURE U                                                           521.000        LBS 

  59  621-06565           MULCHING MATERIAL                                                          8.000        TON 

  60  621-06567           WATER                                                                     12.000        kGAL 

  61  621-06575           SODDING, NURSERY                                                       3,673.000        SYS 

  62  628-09403           FIELD OFFICE, C                                                           24.000        MOS 

  63  628-09409           MOBILE INTERNET SERVICE                                                   24.000        MOS 

  64  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  65  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  66  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  67  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      48.000        MOS 

  68  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  69  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  70  715-01344           PIPE END SECTION, DIA 60 IN.                                               2.000        EACH 

  71  715-03053           METER PIT                                                                 40.000        EACH 

  72  715-03053           METER PIT                                                                  2.000        EACH 

  73  715-03053           METER PIT                                                                 29.000        EACH 

  74  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                         1,735.000        LFT 

  75  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         11,471.000        LFT 

  76  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                           198.000        LFT 

  77  715-05133           PIPE, TYPE 1, CIRCULAR, 60 IN.                                           145.000        LFT 

  78  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN.                                            246.000        LFT 

  79  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         2,546.000        LFT 

  80  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,232.000        LFT 

  81  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         1,030.000        LFT 

  82  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           857.000        LFT 

  83  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           498.000        LFT 

  84  715-05161           PIPE, TYPE 2, CIRCULAR, 48 IN.                                         1,152.000        LFT 

  85  715-05162           PIPE, TYPE 2, CIRCULAR, 54 IN.                                         1,122.000        LFT 

  86  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                           107.000        LFT 

  87  715-05411           PIPE, SANITARY SEWER, 12 IN.                                              35.000        LFT 

  88  715-05412           PIPE, SANITARY SEWER, 15 IN.                                               8.000        LFT 

  89  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 

  90  715-07794           WATER MAIN CONNECTIONS                                                    18.000        EACH 

  91  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 

  92  715-07794           WATER MAIN CONNECTIONS                                                     5.000        EACH 

  93  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 

  94  715-09064           VIDEO INSPECTION FOR PIPE                                             10,225.000        LFT 

  95  715-09883           VALVE WITH BOX                                                             1.000        EACH 

  96  715-09883           VALVE WITH BOX                                                             5.000        EACH 

  97  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          1.000        EACH 

  98  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          4.000        EACH 
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  99  715-46040           PIPE END SECTION, DIAMETER 36 IN.                                          1.000        EACH 

 100  715-91739           WATER SERVICE LINE, 0.75 IN                                              370.000        LFT 

 101  715-91739           WATER SERVICE LINE, 0.75 IN                                               60.000        LFT 

 102  715-91742           WATER METER RELOCATE                                                      33.000        EACH 

 103  715-93403           WATER SERVICE CONNECTION, 0.75 IN.                                         6.000        EACH 

 104  715-93403           WATER SERVICE CONNECTION, 0.75 IN.                                        30.000        EACH 

 105  715-93403           WATER SERVICE CONNECTION, 0.75 IN.                                         3.000        EACH 

 106  715-93911           WATER MAIN, 4 IN                                                       1,265.000        LFT 

 107  715-93911           WATER MAIN, 4 IN                                                         180.000        LFT 

 108  715-93912           WATER MAIN, 6 IN.                                                      1,990.000        LFT 

 109  715-93912           WATER MAIN, 6 IN.                                                        315.000        LFT 

 110  715-96881           PIPE END SECTION, DIAMETER 54 IN.                                          1.000        EACH 

 111  716-09139           PIPE INSTALLATION, TRENCHLESS, 10 IN.                                    290.000        LFT 

 112  716-09396           PIPE INSTALLATION, TRENCHLESS, 2 IN.                                     386.000        LFT 

 113  716-11630           PIPE INSTALLATION, TRENCHLESS, 14 IN.                                    114.000        LFT 

 114  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

 115  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,201.000        CYS 

 116  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            12,108.000        SYS 

 117  720-03481           MANHOLE, H4 MODIFIED                                                       9.000        EACH 

 118  720-03481           MANHOLE, H4 MODIFIED                                                       1.000        EACH 

 119  720-08660           MANHOLE, J5 MODIFIED                                                       2.000        EACH 

 120  720-08662           MANHOLE, L5 MODIFIED                                                       2.000        EACH 

 121  720-44000           CASTING, ADJUST TO GRADE                                                  12.000        EACH 

 122  720-45005           INLET, A2                                                                  1.000        EACH 

 123  720-45030           INLET, E7                                                                  2.000        EACH 

 124  720-45035           INLET, F7                                                                  2.000        EACH 

 125  720-45040           INLET, G7                                                                  2.000        EACH 

 126  720-45045           INLET, J10                                                                65.000        EACH 

 127  720-45045           INLET, J10                                                                23.000        EACH 

 128  720-45055           INLET, M10                                                                60.000        EACH 

 129  720-45055           INLET, M10                                                                23.000        EACH 

 130  720-45075           INLET, R13                                                                10.000        EACH 

 131  720-45265           PIPE CATCH BASIN, 15 IN.                                                  20.000        EACH 

 132  720-45270           PIPE CATCH BASIN, 18 IN.                                                   4.000        EACH 

 133  720-91110           MANHOLE, N4                                                                1.000        EACH 

 134  720-92884           MANHOLE, K4 MODIFIED                                                      22.000        EACH 

 135  720-92884           MANHOLE, K4 MODIFIED                                                       3.000        EACH 

 136  720-95409           MANHOLE, J4 MODIFIED                                                       8.000        EACH 

 137  720-96999           FIRE HYDRANT ASSEMBLY                                                      3.000        EACH 

 138  720-96999           FIRE HYDRANT ASSEMBLY                                                      2.000        EACH 

 139  720-98869           MANHOLE, L4 MODIFIED                                                      11.000        EACH 

 140  731-93945           FACE PANELS, CONCRETE                                                    857.000        SFT 

 141  731-93946           WALL ERECTION                                                            857.000        SFT 

 142  731-93947           LEVELING PAD, CONCRETE                                                   166.000        LFT 

 143  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 

 144  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

 145  801-06196           DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE ROUTES                             37.000        EACH 

 146  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     31,922.000        LFT 

 147  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                290.000        LFT 
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 148  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               4.000        EACH 

 149  801-06640           CONSTRUCTION SIGN, A                                                      52.000        EACH 

 150  801-06645           CONSTRUCTION SIGN, B                                                     175.000        EACH 

 151  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 152  801-07118           BARRICADE, III-A                                                         150.000        LFT 

 153  801-07119           BARRICADE, III-B                                                          90.000        LFT 

 154  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

 155  802-03896           BOLLARD                                                                   30.000        EACH 

 156  802-04089           SIGN, SHEET, REMOVE                                                        2.000        EACH 

 157  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          859.000        LFT 

 158  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                           18.000        LFT 

 159  802-05706           SIGN POST, SQUARE TYPE 3 UNREINFORCED ANCHOR BASE                        178.000        LFT 

 160  802-07060           SIGN, SHEET, RELOCATE                                                      5.000        EACH 

 161  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      675.000        SFT 

 162  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      345.000        SFT 

 163  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                      370.000        SFT 

 164  802-11886           CANTILEVER SIGN SUPPORT FOUNDATION, DRILLED SHAFT 48 IN.                   2.000        EACH 

 165  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   8.000        EACH 

 166  805-01842           HANDHOLE SIGNAL TYPE 1                                                    11.000        EACH 

 167  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        410.000        LFT 

 168  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

 169  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                 16.000        EACH 

 170  805-02445           CONTROLLER AND CABINET, P1                                                 3.000        EACH 

 171  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              3.000        EACH 

 172  805-04782           VIDEO VEHICLE DETECTOR SYSTEM                                              6.000        EACH 

 173  805-06483           CONTROLLER                                                                 2.000        EACH 

 174  805-06595           CONDUIT, PVC, 2 IN.                                                    6,625.000        LFT 

 175  805-06600           CONDUIT, PVC, 3 IN.                                                      700.000        LFT 

 176  805-07842           VEHICLE DETECTION SYSTEM                                                   2.000        EACH 

 177  805-09451           SIGNAL POLE, PEDESTAL, 15 FT                                               3.000        EACH 

 178  805-11570           RADIO ANTENNA                                                              5.000        EACH 

 179  805-11813           CONDUIT, PVC, 2 IN. SCHEDULE 80                                        1,394.000        LFT 

 180  805-11817           PEDESTRIAN PUSH BUTTON, APS                                               16.000        EACH 

 181  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                    20.000        EACH 

 182  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                     2.000        EACH 

 183  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.                                     1.000        EACH 

 184  805-78415           SPAN, CATENARY, AND TETHER                                                 8.000        EACH 

 185  805-78420           DISCONNECT HANGER                                                          8.000        EACH 

 186  805-78445           SIGNAL SERVICE                                                             2.000        EACH 

 187  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                   350.000        LFT 

 188  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                             350.000        LFT 

 189  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  536.000        LFT 

 190  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                2,473.000        LFT 

 191  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       1,810.000        LFT 

 192  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 

 193  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 

 194  805-81032           SIGNAL STRAIN POLE STEEL 30 FT                                             8.000        EACH 

 195  807-02191           HANDHOLE LIGHTING                                                         84.000        EACH 

 196  807-02394           CONTROLLER, LIGHTING                                                       7.000        EACH 
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          CALL ORDER   : 121                                              CONTRACT ID  : R -30480-A 
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  SECTION NO. 0001    PAVEMENT REPLACEMENT - COMMON 

 

 197  807-02618           WIRE, NO. 2 COPPER, 3 1/C                                              1,440.000        LFT 

 198  807-03950           LUMINAIRE ORNAMENTAL                                                      21.000        EACH 

 199  807-03951           LIGHT POLE ORNAMENTAL                                                     21.000        EACH 

 200  807-11712           WIRE, NO. 6 COPPER, 1/C                                               23,820.000        LFT 

 201  807-12184           LIGHTING FOUNDATION, CONCRETE WITH GROUNDING                              21.000        EACH 

 202  807-86910           CONNECTOR KIT, UNFUSED                                                    21.000        EACH 

 203  807-86915           CONNECTOR KIT, FUSED                                                      63.000        EACH 

 204  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                50.000        EACH 

 205  807-95078           TRANSFORMER BASE                                                           7.000        EACH 

 206  807-95632           SERVICE POINT, OVERRIDE CIRCUIT                                            7.000        EACH 

 207  807-95888           WIRE, NO 8 COPPER, 1/C                                                 9,500.000        LFT 

 208  807-95889           WIRE, NO. 10 COPPER, 1/C                                               4,100.000        LFT 

 209  808-06716           LINE, REMOVE                                                           6,619.000        LFT 

 210  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 211  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        15,719.000        LFT 

 

  SECTION NO. 0002    PAVEMENT REPLACEMENT - HMA 

 

 212  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 213  203-02000           EXCAVATION, COMMON                                                    11,324.000        CYS 

 214  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      2,972.000        TON 

 215  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                                4,891.000        TON 

 216  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                        7,866.000        TON 

 217  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 mm                                        6,016.000        TON 

 218  401-10258           JOINT ADHESIVE, SURFACE                                                8,881.000        LFT 

 219  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           8,881.000        LFT 

 220  401-11785           LIQUID ASPHALT SEALANT                                                 8,540.000        LFT 

 221  406-05520           ASPHALT FOR TACK COAT                                                     47.000        TON 

 222  605-06140           CURB AND GUTTER, CONCRETE                                              7,776.000        LFT 

 223  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     5,267.000        LFT 

 224  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                 42.000        LFT 

 225  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,143.000        LFT 

 226  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,735.000        LFT 

 227  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             11,798.000        LFT 

 228  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              715.000        LFT 

 229  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   37.000        EACH 

 230  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   33.000        EACH 

 

  SECTION NO. 0003    PAVEMENT REPLACEMENT - PCCP 

 

 231  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 232  203-02000           EXCAVATION, COMMON                                                    18,859.000        CYS 

 233  302-06464           SUBBASE FOR PCCP                                                       9,321.000        CYS 

 234  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                         49.000        TON 

 235  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                                   18.000        TON 

 236  401-10258           JOINT ADHESIVE, SURFACE                                                  185.000        LFT 

 237  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             185.000        LFT 

 238  501-09749           QC/QA-PCCP, 9.5 IN.                                                   37,278.000        SYS 

 239  503-05240           D-1 CONTRACTION JOINT                                                 20,598.000        LFT 
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  SECTION NO. 0003    PAVEMENT REPLACEMENT - PCCP 

 

 240  605-06090           CURB, INTEGRAL CONCRETE                                                7,736.000        LFT 

 241  605-06140           CURB AND GUTTER, CONCRETE                                                 41.000        LFT 

 242  808-03179           PAVEMENT MESSAGE MARKING PREFORMED PLASTIC, WORD ONLY                     33.000        EACH 

 243  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                 42.000        LFT 

 244  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,143.000        LFT 

 245  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                 37.000        EACH 

 246  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,735.000        LFT 

 247  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             11,798.000        LFT 

 248  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              715.000        LFT 

 249  808-75510           TRANSVERSE MARKING, PREFORMED PLASTIC, CROSSHATCH LINE,                5,267.000        LFT 
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          CALL ORDER   : 141                                              CONTRACT ID  : R -33697-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 

  13  202-03875           CONCRETE STEPS, REMOVE                                                     9.000        EACH 

  14  203-02000           EXCAVATION, COMMON                                                       120.000        CYS 

  15  205-12108           STORM WATER MANAGEMENT BUDGET                                          3,690.610        DOL 

  16  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  17  207-08264           SUBGRADE TREATMENT, TYPE II                                              493.000        SYS 

  18  211-09264           STRUCTURE BACKFILL, TYPE 1                                               614.000        CYS 

  19  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          202.000        TON 

  20  304-07490           HMA PATCHING, TYPE B                                                     114.000        TON 

  21  306-08159           MILLING, ASPHALT                                                         694.000        SYS 

  22  401-10258           JOINT ADHESIVE, SURFACE                                                  575.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                                   575.000        LFT 

  24  406-05520           ASPHALT FOR TACK COAT                                                      0.500        TON 

  25  601-06035           GUARDRAIL, RESET                                                          60.000        LFT 

  26  603-02736           FENCE, WOOD, RESET                                                        16.000        LFT 

  27  604-06070           SIDEWALK, CONCRETE                                                       604.000        SYS 

  28  604-08086           CURB RAMP, CONCRETE                                                       85.000        SYS 

  29  604-12083           DETECTABLE WARNING SURFACES                                               15.000        SYS 

  30  604-44251           STEPS, CONCRETE                                                            3.000        CYS 

  31  605-06120           CURB, CONCRETE                                                           356.000        LFT 

  32  605-06140           CURB AND GUTTER, CONCRETE                                                405.000        LFT 

  33  610-08446           PCCP FOR APPROACHES, 6 IN.                                                78.000        SYS 

  34  610-09108           PCCP FOR APPROACHES, 9 IN.                                                35.000        SYS 

  35  621-06567           WATER                                                                      2.000        kGAL 

  36  621-06570           TOPSOIL                                                                    2.500        CYS 

  37  621-06575           SODDING, NURSERY                                                         514.000        SYS 

  38  621-98038           MULCH HARDWOOD SHREDDED BARK                                               3.500        CYS 

  39  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  40  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  41  703-06028           REINFORCING BARS                                                         100.000        LBS 

  42  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            59.000        LFT 

  43  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           281.000        LFT 

  44  715-05327           PIPE, TYPE 2, DEFORMED, MIN. AREA 1.83 SFT                               288.000        LFT 

  45  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   180.000        TON 

  46  720-45005           INLET, A2                                                                  2.000        EACH 

  47  720-45075           INLET, R13                                                                 1.000        EACH 

  48  720-45410           MANHOLE, C4                                                                2.000        EACH 

  49  720-90349           MANHOLE, C8                                                                4.000        EACH 
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  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  50  720-98174           INLET, B15                                                                 1.000        EACH 

  51  720-98555           INLET, C15                                                                 1.000        EACH 

  52  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,400.000        LFT 

  53  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 36.000        LFT 

  54  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  55  801-06645           CONSTRUCTION SIGN, B                                                      15.000        EACH 

  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  57  801-07119           BARRICADE, III-B                                                           8.000        LFT 

  58  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           56.000        LFT 

  59  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       25.000        SFT 

  60  802-91122           SIGN GROUND MOUNTED RESET                                                  3.000        EACH 

  61  802-93675           MARKER, HISTORIC, RESET                                                    1.000        EACH 

  62  805-11815           CONDUIT, HDPE, 2 IN. SCHEDULE 80                                         442.000        LFT 

  63  807-02191           HANDHOLE LIGHTING                                                          7.000        EACH 

  64  807-03951           LIGHT POLE ORNAMENTAL                                                      8.000        EACH 

  65  807-07580           WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                    964.000        LFT 

  66  807-11981           LIGHTING FOUNDATION, CONCRETE WITH GROUNDING                               9.000        EACH 

  67  807-12132           LUMINAIRE, ROADWAY, LED, 67 WATT                                           8.000        EACH 

  68  807-86810           SERVICE POINT, II                                                          1.000        EACH 

  69  807-86889           CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C                   144.000        LFT 

  70  807-86910           CONNECTOR KIT, UNFUSED                                                     9.000        EACH 

  71  807-86915           CONNECTOR KIT, FUSED                                                       9.000        EACH 

  72  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                             6.000        EACH 

  73  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                13.000        EACH 

  74  807-86930           INSULATION LINK, NON-WATERPROOFED                                         13.000        EACH 

  75  807-86935           INSULATION LINK, WATERPROOFED                                             41.000        EACH 

  76  807-97237           WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C                               442.000        LFT 

  77  808-02066           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                       24.000        LFT 

  78  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                        48.000        LFT 

  79  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          15.000        SYS 

  80  808-06368           TRANSVERSE MARKING, REMOVE                                                13.000        LFT 

  81  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 527.000        LFT 

  82  808-06716           LINE, REMOVE                                                             985.000        LFT 

  83  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                872.000        LFT 

  84  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               38.000        LFT 

  85  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       192.000        LFT 

  86  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    1.000        EACH 

  87  808-97664           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY AND RC APPROACH REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

  13  202-01066           HYDRO DEMOLITION                                                         838.000        SYS 

  14  202-02240           PAVEMENT REMOVAL                                                         432.000        SYS 

  15  202-12024           CABLE BARRIER, REMOVE                                                  2,715.000        LFT 

  16  202-12026           SAFETY TERMINAL, REMOVE                                                    2.000        EACH 

  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  18  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  19  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              838.000        SYS 

  20  202-96133           PIPE, REMOVE                                                           6,685.000        LFT 

  21  202-96531           FENCE RIGHT-OF-WAY, REMOVE                                               100.000        LFT 

  22  203-02000           EXCAVATION, COMMON                                                     2,601.000        CYS 

  23  203-02070           BORROW                                                                 2,197.000        CYS 

  24  203-08607           LINEAR GRADING                                                         2,078.000        LFT 

  25  205-12108           STORM WATER MANAGEMENT BUDGET                                         82,854.000        DOL 

  26  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  27  207-09935           SUBGRADE TREATMENT, TYPE IC                                           12,588.000        SYS 

  28  211-02050           B BORROW                                                                  84.000        CYS 

  29  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          20.000        CYS 

  30  302-07455           DENSE GRADED SUBBASE                                                      68.000        CYS 

  31  303-01180           COMPACTED AGGREGATE NO. 53                                               598.000        TON 

  32  306-08036           MILLING, ASPHALT, 2 IN.                                                  842.000        SYS 

  33  306-08043           MILLING, TRANSITION                                                    1,056.000        SYS 

  34  401-07354           QC/QA-HMA, 5, 76, SURFACE, 12.5 mm                                       829.000        TON 

  35  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                1,139.000        TON 

  36  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                        1,814.000        TON 

  37  401-10258           JOINT ADHESIVE, SURFACE                                               15,114.000        LFT 

  38  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          12,235.000        LFT 

  39  401-11785           LIQUID ASPHALT SEALANT                                                15,114.000        LFT 

  40  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                          3,984.000        TON 

  41  406-05520           ASPHALT FOR TACK COAT                                                      8.000        TON 

  42  601-04849           GUARDRAIL POST                                                             4.000        EACH 

  43  601-06035           GUARDRAIL, RESET                                                         100.000        LFT 

  44  601-94690           GUARDRAIL, END TREATMENT, MS                                               3.000        EACH 

  45  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     25.000        LFT 

  46  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN. SPACING                    2,581.250        LFT 

  47  602-06729           BARRIER, DELINEATOR                                                       24.000        EACH 

  48  603-06040           FENCE, FARM FIELD, 47 IN.                                                200.000        LFT 

  49  603-06065           FENCE, CHAIN LINK, RESET                                                 120.000        LFT 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY AND RC APPROACH REPLACEMENT 

 

  50  606-07484           MILLED HMA CORRUGATIONS                                                8,874.000        LFT 

  51  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              428.000        SYS 

  52  616-02320           GEOTEXTILES                                                              487.000        SYS 

  53  616-05689           RIPRAP, CLASS 2                                                          157.000        TON 

  54  616-06405           RIPRAP, REVETMENT                                                        234.000        TON 

  55  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               13.000        EACH 

  56  621-02770           EROSION CONTROL BLANKET                                                3,170.000        SYS 

  57  621-03787           SEED MIXTURE D                                                             2.500        LBS 

  58  621-03909           SEED MIXTURE, NATIVE                                                      40.000        LBS 

  59  621-06559           MULCHED SEEDING R                                                      3,386.000        SYS 

  60  621-06567           WATER                                                                      2.000        kGAL 

  61  621-06570           TOPSOIL                                                                   20.000        CYS 

  62  621-06574           SODDING                                                                   55.000        SYS 

  63  627-09331           SAFETY TERMINAL TYPE, TL-4                                                 2.000        EACH 

  64  627-11647           CABLE BARRIER SYSTEM, TYPE TL-4 RESET                                    610.000        LFT 

  65  628-09402           FIELD OFFICE, B                                                           15.000        MOS 

  66  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  67  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,144.000        EACH 

  68  703-06029           REINFORCING BARS, EPOXY COATED                                        40,284.000        LBS 

  69  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  184.000        EACH 

  70  706-09959           RAILING, CONCRETE FT                                                     380.000        LFT 

  71  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    8.000        EACH 

  72  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  73  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  74  710-09158           PATCHING CONCRETE STRUCTURES                                             340.000        SFT 

  75  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                           652.000        LFT 

  76  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                          6,685.000        LFT 

  77  715-05208           PIPE, TYPE 4, CIRCULAR, 15 IN.                                           869.000        LFT 

  78  715-06566           PIPE EXTENSION, CIRCULAR, 6 IN.                                            2.000        LFT 

  79  715-07536           CONCRETE ANCHOR, MIN. AREA 12.9 SFT                                        2.000        EACH 

  80  715-26729           GRATED BOX END SECTION, II, 6:1, DIAMETER 15 IN.                           3.000        EACH 

  81  718-06526           HMA FOR UNDERDRAINS                                                       73.000        TON 

  82  718-06528           OUTLET PROTECTOR, 1                                                       24.000        EACH 

  83  718-06528           OUTLET PROTECTOR, 1                                                       24.000        EACH 

  84  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

  85  718-11685           UNDERDRAIN CLEANOUT PORT                                                   2.000        EACH 

  86  718-52610           AGGREGATE FOR UNDERDRAINS                                                331.000        CYS 

  87  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,898.000        SYS 

  88  720-45075           INLET, R13                                                                 4.000        EACH 

  89  722-51842           BRIDGE DECK OVERLAY                                                      838.000        SYS 

  90  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           14.000        CYS 

  91  722-51874           OVERLAY DAM                                                              120.000        SFT 

  92  722-60824           SURFACE MILLING                                                          838.000        SYS 

  93  725-10245           PERPETUATION, EXISTING PIPE                                               21.000        EACH 

  94  725-11019           LINER PIPE, THERMOPLASTIC, DEFORMED, 10.3-12.6 SFT                       464.000        LFT 

  95  725-11022           LINER PIPE, THERMOPLASTIC, DEFORMED, 22.4-23.8 SFT                       220.000        LFT 

  96  725-11036           LINER PIPE, THERMOPLASTIC, CIRCULAR, 9.6-9.7 SFT                         200.000        LFT 

  97  725-11038           LINER PIPE, THERMOPLASTIC, CIRCULAR, 15.9-16.0 SFT                       340.000        LFT 

  98  725-11908           LINER PIPE, THERMOPLASTIC, CIRCULAR, 5.5-5.6 SFT                         225.000        LFT 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY AND RC APPROACH REPLACEMENT 

 

  99  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

 100  801-03290           CONSTRUCTION SIGN, C                                                      30.000        EACH 

 101  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          87,432.000        LFT 

 102  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                           4,848.000        LFT 

 103  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              32.000        EACH 

 104  801-06640           CONSTRUCTION SIGN, A                                                     104.000        EACH 

 105  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

 106  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 107  801-07119           BARRICADE, III-B                                                          32.000        LFT 

 108  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      7,820.000        LFT 

 109  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                            2,060.000        LFT 

 110  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

 111  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 

 112  804-06740           DELINEATOR WITH POST, D2                                                   2.000        EACH 

 113  804-11920           DELINEATOR POST FLEXIBLE, TYPE I                                          10.000        EACH 

 114  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              2,367.000        LFT 

 115  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,950.000        LFT 

 116  808-06716           LINE, REMOVE                                                          20,417.000        LFT 

 117  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 118  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                               70.000        LFT 

 119  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               282.000        LFT 

 120  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              282.000        LFT 

 121  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        19,885.000        LFT 

 122  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              9,470.000        LFT 

 123  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              124.000        EACH 

 124  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      124.000        EACH 
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          CALL ORDER   : 161                                              CONTRACT ID  : R -34057-A 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   9  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-01066           HYDRO DEMOLITION                                                       1,448.000        SYS 

  15  202-02240           PAVEMENT REMOVAL                                                       3,756.000        SYS 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,849.000        SYS 

  18  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          30.000        CYS 

  19  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          355.000        TON 

  20  302-06464           SUBBASE FOR PCCP                                                         385.000        CYS 

  21  302-07455           DENSE GRADED SUBBASE                                                     313.000        CYS 

  22  303-07449           COMPACTED AGGREGATE NO. 73                                             4,875.000        TON 

  23  304-07489           HMA PATCHING, TYPE A                                                      37.000        TON 

  24  304-07491           HMA PATCHING, TYPE C                                                     171.000        TON 

  25  304-07783           HMA PATCHING, TYPE D                                                     609.000        TON 

  26  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          377,274.000        SYS 

  27  306-08038           MILLING, ASPHALT, 4 IN.                                              379,259.000        SYS 

  28  306-08041           MILLING, PCCP                                                          1,065.000        SYS 

  29  306-08432           MILLING, APPROACH                                                     16,918.000        SYS 

  30  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      3,460.000        TON 

  31  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     12,321.000        TON 

  32  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     28,424.000        TON 

  33  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                4,756.000        TON 

  34  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                               47,373.000        TON 

  35  401-10258           JOINT ADHESIVE, SURFACE                                              358,442.000        LFT 

  36  401-10259           JOINT ADHESIVE, INTERMEDIATE                                         111,991.000        LFT 

  37  401-11785           LIQUID ASPHALT SEALANT                                               358,442.000        LFT 

  38  401-12169           INERTIAL PROFILER, HMA                                                LUMP              LUMP 

  39  406-05520           ASPHALT FOR TACK COAT                                                    262.000        TON 

  40  410-09086           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA                               18,199.000        TON 

  41  501-09749           QC/QA-PCCP, 9.5 IN.                                                    1,540.000        SYS 

  42  503-03489           RETROFITTED TIE BARS                                                      78.000        EACH 

  43  503-05240           D-1 CONTRACTION JOINT                                                    746.000        LFT 

  44  503-05310           TERMINAL JOINT                                                         1,238.000        LFT 

  45  506-06333           PCCP PATCHING, FULL DEPTH                                              1,367.000        SYS 

  46  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  47  601-02241           GUARDRAIL, REMOVE                                                        349.000        LFT 

  48  602-91266           CONCRETE MEDIAN BARRIER MODIFIED                                         120.000        LFT 

  49  604-10013           PERMEABLE UNIT PAVERS                                                  8,099.000        SFT 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  605-06100           CURB, INTEGRAL C CONCRETE                                                978.000        LFT 

  51  605-06120           CURB, CONCRETE                                                           893.000        LFT 

  52  606-07484           MILLED HMA CORRUGATIONS                                              213,086.000        LFT 

  53  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              538.000        SYS 

  54  610-07488           HMA FOR APPROACHES, TYPE C                                             1,396.000        TON 

  55  616-02320           GEOTEXTILES                                                              639.000        SYS 

  56  616-06405           RIPRAP, REVETMENT                                                        447.000        TON 

  57  619-98427           CLEAN DRAINS                                                               4.000        EACH 

  58  621-06574           SODDING                                                                   46.000        SYS 

  59  628-09403           FIELD OFFICE, C                                                           12.000        MOS 

  60  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  61  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  62  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  63  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     60.000        MOS 

  64  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  3.000        EACH 

  65  702-12076           GRATES, BASINS, AND FITTINGS, CAST IRON                                    4.000        EACH 

  66  703-06029           REINFORCING BARS, EPOXY COATED                                        44,332.000        LBS 

  67  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  244.000        EACH 

  68  706-11601           RAILING, CONCRETE FT                                                      40.000        CYS 

  69  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    4.000        EACH 

  70  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  71  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            976.000        LFT 

  72  715-06566           PIPE EXTENSION, CIRCULAR, 6 IN.                                           14.000        LFT 

  73  718-52610           AGGREGATE FOR UNDERDRAINS                                                 84.000        CYS 

  74  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               778.000        SYS 

  75  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 

  76  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 

  77  720-44020           CASTING, 3, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 

  78  720-45090           INLET, UA                                                                  1.000        EACH 

  79  720-98174           INLET, B15                                                                 2.000        EACH 

  80  720-98555           INLET, C15                                                                 9.000        EACH 

  81  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         392.000        SFT 

  82  722-51842           BRIDGE DECK OVERLAY                                                    1,448.000        SYS 

  83  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            8.000        CYS 

  84  722-51874           OVERLAY DAM                                                              176.000        SFT 

  85  722-60824           SURFACE MILLING                                                        1,448.000        SYS 

  86  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               6.000        EACH 

  87  801-03290           CONSTRUCTION SIGN, C                                                     130.000        EACH 

  88  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     24,439.000        LFT 

  89  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN.                           8,872.000        LFT 

  90  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                             119.000        EACH 

  91  801-06640           CONSTRUCTION SIGN, A                                                      41.000        EACH 

  92  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

  93  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 

  94  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  95  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                            1,974.000        LFT 

  96  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  97  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           1,890.000        LFT 

  98  805-78785           SIGNAL DETECTOR HOUSING                                                    4.000        EACH 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

  99  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            270.000        LFT 

 100  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       774.000        LFT 

 101  808-06716           LINE, REMOVE                                                           8,535.000        LFT 

 102  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 103  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                           241,714.000        LFT 

 104  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                          170,869.000        LFT 

 105  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                           9,750.000        LFT 

 106  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.                             7,858.000        LFT 

 107  808-10039           LINE, MULTI-COMPONENT, SOLID, WHITE, 12 IN.                              768.000        LFT 

 108  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.                           22,608.000        LFT 

 109  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN.                            4,659.000        LFT 

 110  808-10059           LINE, MULTI-COMPONENT, SOLID, YELLOW, 12 IN.                             658.000        LFT 

 111  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       457,706.000        LFT 

 112  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                             446.000        LFT 

 113  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                            446.000        LFT 

 114  808-75061           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN.                            112.000        LFT 

 115  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               36.000        LFT 

 116  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   16.000        EACH 

 117  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    6.000        EACH 

 118  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,688.000        EACH 

 119  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      990.000        EACH 
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  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-96133           PIPE, REMOVE                                                             147.000        LFT 

  12  203-02000           EXCAVATION, COMMON                                                     2,562.000        CYS 

  13  203-02070           BORROW                                                                 4,800.000        CYS 

  14  205-12108           STORM WATER MANAGEMENT BUDGET                                         36,845.000        DOL 

  15  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  16  207-08264           SUBGRADE TREATMENT, TYPE II                                              270.000        SYS 

  17  207-08268           SUBGRADE TREATMENT, TYPE IV                                            3,014.000        SYS 

  18  207-09934           SUBGRADE TREATMENT, TYPE IB                                           14,222.000        SYS 

  19  211-09264           STRUCTURE BACKFILL, TYPE 1                                             3,889.000        CYS 

  20  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        4,171.000        TON 

  21  303-01180           COMPACTED AGGREGATE NO. 53                                                48.000        TON 

  22  303-08210           COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS                        30.000        TON 

  23  304-07493           WIDENING WITH HMA, TYPE B                                                224.000        TON 

  24  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            7,591.000        SYS 

  25  306-08043           MILLING, TRANSITION                                                      670.000        SYS 

  26  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,559.000        TON 

  27  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,804.000        TON 

  28  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 

  29  604-06070           SIDEWALK, CONCRETE                                                     2,068.000        SYS 

  30  604-08086           CURB RAMP, CONCRETE                                                       84.000        SYS 

  31  604-11738           DETECTABLE WARNING ELEMENT                                               123.000        LFT 

  32  605-06125           CURB, CONCRETE, MODIFIED                                                 152.000        LFT 

  33  605-06140           CURB AND GUTTER, CONCRETE                                              6,985.000        LFT 

  34  610-07487           HMA FOR APPROACHES, TYPE B                                               637.000        TON 

  35  610-08446           PCCP FOR APPROACHES, 6 IN.                                               174.000        SYS 

  36  610-09108           PCCP FOR APPROACHES, 9 IN.                                                52.000        SYS 

  37  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             6.000        EACH 

  38  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 

  39  616-06405           RIPRAP, REVETMENT                                                         20.000        TON 

  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  41  621-06545           FERTILIZER                                                                 1.000        TON 

  42  621-06554           SEED MIXTURE U                                                           296.000        LBS 

  43  621-06565           MULCHING MATERIAL                                                          3.000        TON 

  44  621-06567           WATER                                                                      7.000        kGAL 

  45  621-06570           TOPSOIL                                                                  989.000        CYS 

  46  621-06574           SODDING                                                                1,866.000        SYS 

  47  621-06575           SODDING, NURSERY                                                       1,760.000        SYS 

  48  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  49  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
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  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  50  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  51  715-04482           PIPE CONNECTION COLLAR AND PAD                                             1.000        EACH 

  52  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,873.000        LFT 

  53  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           949.000        LFT 

  54  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           120.000        LFT 

  55  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,570.000        LFT 

  56  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           707.000        LFT 

  57  715-05163           PIPE, TYPE 2 CIRCULAR 60 IN                                               10.000        LFT 

  58  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   171.000        TON 

  59  715-09064           VIDEO INSPECTION FOR PIPE                                              5,209.000        LFT 

  60  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          1.000        EACH 

  61  715-46030           PIPE END SECTION, DIAMETER 30 IN.                                          1.000        EACH 

  62  720-01092           MANHOLE, J15 MODIFIED                                                     32.000        EACH 

  63  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  64  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 

  65  720-45270           PIPE CATCH BASIN, 18 IN.                                                   7.000        EACH 

  66  720-45410           MANHOLE, C4                                                                1.000        EACH 

  67  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          2.000        LFT 

  68  720-90984           MANHOLE, C2                                                                1.000        EACH 

  69  720-98174           INLET, B15                                                                28.000        EACH 

  70  720-98555           INLET, C15                                                                 6.000        EACH 

  71  801-03291           CONSTRUCTION SIGN, D                                                       6.000        EACH 

  72  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 

  73  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              24.000        EACH 

  74  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 

  75  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  76  801-07119           BARRICADE, III-B                                                         264.000        LFT 

  77  802-91122           SIGN GROUND MOUNTED RESET                                                  3.000        EACH 

  78  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 

  79  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        289.000        LFT 

  80  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                 16.000        EACH 

  81  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             15.000        EACH 

  82  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           16.000        EACH 

  83  805-78445           SIGNAL SERVICE                                                             2.000        EACH 

  84  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           5,912.000        LFT 

  85  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                2,367.000        LFT 

  86  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                2,495.000        LFT 

  87  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                         471.000        LFT 

  88  805-78785           SIGNAL DETECTOR HOUSING                                                    3.000        EACH 

  89  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          1,745.000        LFT 

  90  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                              15.000        EACH 

  91  807-11962           LUMINAIRE, ROADWAY, LED, 185 WATT                                          8.000        EACH 

  92  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       936.000        LFT 

  93  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                432.000        LFT 

  94  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,802.000        LFT 

  95  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        14,650.000        LFT 

  96  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              9,810.000        LFT 

  97  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              281.000        LFT 

  98  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   55.000        EACH 
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          CALL ORDER   : 171                                              CONTRACT ID  : R -34146-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  99  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                110.000        LFT 

 100  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN.                               490.000        LFT 
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          CALL ORDER   : 181                                              CONTRACT ID  : R -35088-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                       125.000        CYS 

  13  205-12108           STORM WATER MANAGEMENT BUDGET                                          7,200.000        DOL 

  14  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  15  207-08264           SUBGRADE TREATMENT, TYPE II                                               39.000        SYS 

  16  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,275.000        SYS 

  17  211-09265           STRUCTURE BACKFILL, TYPE 2                                             1,689.000        CYS 

  18  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          169.000        TON 

  19  303-01180           COMPACTED AGGREGATE NO. 53                                               164.000        TON 

  20  304-07493           WIDENING WITH HMA, TYPE B                                                100.000        TON 

  21  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              808.000        SYS 

  22  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        149.000        TON 

  23  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  159.000        TON 

  24  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                           86.000        TON 

  25  401-10258           JOINT ADHESIVE, SURFACE                                                1,350.000        LFT 

  26  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,020.000        LFT 

  27  401-11785           LIQUID ASPHALT SEALANT                                                 1,350.000        LFT 

  28  406-05521           ASPHALT FOR TACK COAT                                                  2,359.000        SYS 

  29  601-02241           GUARDRAIL, REMOVE                                                         40.000        LFT 

  30  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  31  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  32  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    200.000        LFT 

  33  610-07487           HMA FOR APPROACHES, TYPE B                                                12.000        TON 

  34  615-06505           MONUMENT, B                                                                2.000        EACH 

  35  616-02320           GEOTEXTILES                                                              508.000        SYS 

  36  616-06405           RIPRAP, REVETMENT                                                        318.000        TON 

  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  38  621-06559           MULCHED SEEDING R                                                      1,339.000        SYS 

  39  621-06567           WATER                                                                      1.000        kGAL 

  40  621-06575           SODDING, NURSERY                                                         320.000        SYS 

  41  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  42  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  43  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  44  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  45  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                       4.000        MOS 

  46  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  47  723-12033           STRUCTURE, REINFORCED CONCRETE THREE-SIDED                                47.000        LFT 

  48  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  49  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              27.000        EACH 
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          CALL ORDER   : 181                                              CONTRACT ID  : R -35088-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  52  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  53  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  54  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         22.000        LFT 

  55  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  56  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       114.000        LFT 

  57  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         900.000        LFT 

  58  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        450.000        LFT 
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          CALL ORDER   : 191                                              CONTRACT ID  : R -35089-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  11  203-02000           EXCAVATION, COMMON                                                        30.000        CYS 

  12  203-02070           BORROW                                                                    15.000        CYS 

  13  205-12108           STORM WATER MANAGEMENT BUDGET                                          2,767.590        DOL 

  14  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  15  207-09935           SUBGRADE TREATMENT, TYPE IC                                              114.000        SYS 

  16  211-02050           B BORROW                                                                 825.000        CYS 

  17  211-09265           STRUCTURE BACKFILL, TYPE 2                                               338.000        CYS 

  18  303-01180           COMPACTED AGGREGATE NO. 53                                                87.000        TON 

  19  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              348.000        SYS 

  20  306-10163           MILLING ASPHALT, 2 1/2 IN                                                125.000        SYS 

  21  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         29.000        TON 

  22  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   17.000        TON 

  23  401-10258           JOINT ADHESIVE, SURFACE                                                  112.000        LFT 

  24  401-10259           JOINT ADHESIVE, INTERMEDIATE                                              72.000        LFT 

  25  401-11785           LIQUID ASPHALT SEALANT                                                   336.000        LFT 

  26  406-05520           ASPHALT FOR TACK COAT                                                      0.100        TON 

  27  615-06490           RIGHT-OF-WAY MARKER                                                        8.000        EACH 

  28  616-02320           GEOTEXTILES                                                              202.000        SYS 

  29  616-05688           RIPRAP, CLASS 1                                                           92.000        TON 

  30  616-06451           RIPRAP, UNIFORM                                                           24.000        TON 

  31  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  32  621-02770           EROSION CONTROL BLANKET                                                1,585.000        SYS 

  33  621-06545           FERTILIZER                                                                 0.200        TON 

  34  621-06553           SEED MIXTURE R                                                            86.000        LBS 

  35  621-06565           MULCHING MATERIAL                                                          1.000        TON 

  36  628-09401           FIELD OFFICE, A                                                            5.000        MOS 

  37  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  38  714-11187           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             66.000        LFT 

  39  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    31.000        TON 

  40  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  41  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              27.000        EACH 

  42  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 

  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  44  801-07118           BARRICADE, III-A                                                          60.000        LFT 

  45  801-07119           BARRICADE, III-B                                                          60.000        LFT 

  46  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         224.000        LFT 

  47  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        224.000        LFT 

  48  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                3.000        EACH 

  49  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        3.000        EACH 
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          CALL ORDER   : 201                                              CONTRACT ID  : R -35292-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02278           CURB, CONCRETE, REMOVE                                                 1,331.000        LFT 

  12  202-52710           SIDEWALK CONCRETE, REMOVE                                                 26.000        SYS 

  13  202-74035           SIGN, REMOVE                                                              18.000        EACH 

  14  202-91385           INLET, REMOVE                                                              2.000        EACH 

  15  202-96133           PIPE, REMOVE                                                           1,200.000        LFT 

  16  202-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              4.000        EACH 

  17  203-02000           EXCAVATION, COMMON                                                    12,400.000        CYS 

  18  205-12108           STORM WATER MANAGEMENT BUDGET                                         25,000.000        DOL 

  19  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  20  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,962.000        SYS 

  21  207-09934           SUBGRADE TREATMENT, TYPE IB                                            8,569.000        SYS 

  22  211-09264           STRUCTURE BACKFILL, TYPE 1                                             3,242.000        CYS 

  23  211-09265           STRUCTURE BACKFILL, TYPE 2                                               385.000        CYS 

  24  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,068.000        TON 

  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,583.000        SYS 

  26  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        670.000        TON 

  27  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  895.000        TON 

  28  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        1,498.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                                2,680.000        LFT 

  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,071.000        LFT 

  31  401-11785           LIQUID ASPHALT SEALANT                                                 2,680.000        LFT 

  32  406-05520           ASPHALT FOR TACK COAT                                                      3.900        TON 

  33  604-06070           SIDEWALK, CONCRETE                                                       817.000        SYS 

  34  604-08086           CURB RAMP, CONCRETE                                                       64.000        SYS 

  35  604-12083           DETECTABLE WARNING SURFACES                                               10.000        SYS 

  36  605-06120           CURB, CONCRETE                                                            42.000        LFT 

  37  605-06140           CURB AND GUTTER, CONCRETE                                              2,553.000        LFT 

  38  605-96305           CURB AND GUTTER, CONCRETE DEPRESSED                                    1,541.000        LFT 

  39  610-08446           PCCP FOR APPROACHES, 6 IN.                                             1,795.000        SYS 

  40  610-09108           PCCP FOR APPROACHES, 9 IN.                                               167.000        SYS 

  41  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   9.000        EACH 

  42  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             3.000        EACH 

  43  615-11537           PARKING BARRIER, CONCRETE                                                  5.000        EACH 

  44  615-97768           PARKING BARRIER, RESET                                                    15.000        EACH 

  45  616-02320           GEOTEXTILES                                                               62.000        SYS 

  46  616-05688           RIPRAP, CLASS 1                                                          177.000        TON 

  47  616-06405           RIPRAP, REVETMENT                                                        362.000        TON 

  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  49  621-02770           EROSION CONTROL BLANKET                                               15,756.000        SYS 
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          CALL ORDER   : 201                                              CONTRACT ID  : R -35292-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  50  621-06545           FERTILIZER                                                                 1.200        TON 

  51  621-06559           MULCHED SEEDING R                                                     11,722.000        SYS 

  52  621-06575           SODDING, NURSERY                                                       3,762.000        SYS 

  53  621-90853           TAPPING SLEEVE WITH VALVE                                                  2.000        EACH 

  54  621-90853           TAPPING SLEEVE WITH VALVE                                                  3.000        EACH 

  55  621-90853           TAPPING SLEEVE WITH VALVE                                                  5.000        EACH 

  56  621-90853           TAPPING SLEEVE WITH VALVE                                                  3.000        EACH 

  57  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 

  58  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN.                 50.000        EACH 

  59  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  60  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  61  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  62  715-04964           WATER MAIN                                                               245.000        LFT 

  63  715-04964           WATER MAIN                                                                20.000        LFT 

  64  715-04964           WATER MAIN                                                                20.000        LFT 

  65  715-04964           WATER MAIN                                                                20.000        LFT 

  66  715-04964           WATER MAIN                                                               430.000        LFT 

  67  715-04965           WATER SERVICE LINE                                                       115.000        LFT 

  68  715-04987           CONNECTION                                                                 4.000        EACH 

  69  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                           280.000        LFT 

  70  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           592.000        LFT 

  71  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,351.000        LFT 

  72  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         1,011.000        LFT 

  73  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,053.000        LFT 

  74  715-06050           CAP                                                                        1.000        EACH 

  75  715-06050           CAP                                                                        2.000        EACH 

  76  715-06050           CAP                                                                        5.000        EACH 

  77  715-06050           CAP                                                                        3.000        EACH 

  78  715-07679           CONCRETE ANCHOR, 36 IN.                                                    1.000        EACH 

  79  715-08048           STORMWATER TREATMENT SYSTEM                                                1.000        EACH 

  80  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   203.000        TON 

  81  715-09064           VIDEO INSPECTION FOR PIPE                                              4,593.000        LFT 

  82  715-09973           PIPE, TYPE 5, CIRCULAR, 36 IN.                                           192.000        LFT 

  83  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          1.000        EACH 

  84  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 

  85  720-45030           INLET, E7                                                                  2.000        EACH 

  86  720-45035           INLET, F7                                                                  1.000        EACH 

  87  720-45410           MANHOLE, C4                                                               15.000        EACH 

  88  720-90349           MANHOLE, C8                                                                2.000        EACH 

  89  720-91973           MANHOLE, H4                                                                2.000        EACH 

  90  720-94612           MANHOLE, K4                                                                1.000        EACH 

  91  720-96999           FIRE HYDRANT ASSEMBLY                                                      3.000        EACH 

  92  720-98174           INLET, B15                                                                17.000        EACH 

  93  720-98555           INLET, C15                                                                 9.000        EACH 

  94  720-98625           MANHOLE, C4 DROP                                                           2.000        EACH 

  95  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  96  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

  97  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,024.000        LFT 

  98  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              23.000        EACH 
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          CALL ORDER   : 201                                              CONTRACT ID  : R -35292-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  99  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 

 100  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

 101  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 102  801-07118           BARRICADE, III-A                                                         124.000        LFT 

 103  801-07119           BARRICADE, III-B                                                          24.000        LFT 

 104  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          165.000        LFT 

 105  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         17.000        EACH 

 106  802-07060           SIGN, SHEET, RELOCATE                                                     10.000        EACH 

 107  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      108.000        SFT 

 108  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         3,308.000        LFT 

 109  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,308.000        LFT 

 110  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              128.000        LFT 

 111  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       345.000        LFT 
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          CALL ORDER   : 211                                              CONTRACT ID  : R -35447-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  11  203-02000           EXCAVATION, COMMON                                                     2,335.000        CYS 

  12  203-02020           EXCAVATION, UNCLASSIFIED                                                 140.000        CYS 

  13  205-11626           PUMP AROUND                                                                2.000        EACH 

  14  205-12108           STORM WATER MANAGEMENT BUDGET                                         13,500.000        DOL 

  15  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  16  207-09935           SUBGRADE TREATMENT, TYPE IC                                            8,885.000        SYS 

  17  211-09265           STRUCTURE BACKFILL, TYPE 2                                               522.000        CYS 

  18  303-01180           COMPACTED AGGREGATE NO. 53                                               215.000        TON 

  19  306-08043           MILLING, TRANSITION                                                      856.000        SYS 

  20  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                        518.000        TON 

  21  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                  746.000        TON 

  22  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                        1,343.000        TON 

  23  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 mm                                          897.000        TON 

  24  401-10258           JOINT ADHESIVE, SURFACE                                                7,460.000        LFT 

  25  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           7,060.000        LFT 

  26  401-11785           LIQUID ASPHALT SEALANT                                                 7,460.000        LFT 

  27  401-12137           QC/QA-HMA, 4, 76, INTERMEDIATE, OG, 19.0 mm                              679.000        TON 

  28  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                          1,773.000        TON 

  29  404-05510           SEAL COAT, 1                                                           5,085.000        SYS 

  30  406-05520           ASPHALT FOR TACK COAT                                                      8.000        TON 

  31  415-11527           BASE SEAL                                                                  2.000        TON 

  32  603-06045           FENCE, CHAIN LINK, 48 IN.                                                 80.000        LFT 

  33  615-06510           MONUMENT, C                                                                2.000        EACH 

  34  616-02320           GEOTEXTILES                                                              260.000        SYS 

  35  616-05688           RIPRAP, CLASS 1                                                           52.000        TON 

  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  37  621-06560           MULCHED SEEDING U                                                      4,165.000        SYS 

  38  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  39  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

  40  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  41  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  42  713-11199           TEMPORARY PIPE                                                           345.000        LFT 

  43  714-11308           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                            155.000        LFT 

  44  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          6,795.000        LFT 

  45  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                           604.000        LFT 

  46  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            10.000        LFT 

  47  716-07654           PIPE INSTALLATION, TRENCHLESS, 6 IN.                                     450.000        LFT 

  48  718-06528           OUTLET PROTECTOR, 1                                                       16.000        EACH 

  49  718-52610           AGGREGATE FOR UNDERDRAINS                                                612.000        CYS 
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  50  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             4,689.000        SYS 

  51  720-45030           INLET, E7                                                                  2.000        EACH 

  52  720-45069           INLET, P12                                                                 1.000        EACH 

  53  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  54  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  55  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          26,240.000        LFT 

  56  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  57  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  58  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  59  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  60  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                      2,533.000        LFT 

  61  801-08507           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 1                              512.000        LFT 

  62  801-08507           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 1                              155.000        LFT 

  63  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  64  804-06770           DELINEATOR POST                                                           16.000        EACH 

  65  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,430.000        LFT 

  66  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,890.000        LFT 

  67  808-06716           LINE, REMOVE                                                           9,211.000        LFT 

  68  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         9,210.000        LFT 

  69  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,890.000        LFT 

  70  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                4.000        EACH 

  71  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        4.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                       3,483.000        SYS 

  13  202-74035           SIGN, REMOVE                                                               3.000        EACH 

  14  202-74080           OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE                                1.000        EACH 

  15  202-82066           SIGN CIRCUITRY CANTILEVER, REMOVE                                          2.000        EACH 

  16  202-96022           CONCRETE FOUNDATION, REMOVE                                               10.000        EACH 

  17  203-02000           EXCAVATION, COMMON                                                     2,675.000        CYS 

  18  205-12108           STORM WATER MANAGEMENT BUDGET                                         12,218.000        DOL 

  19  205-12111           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                         LUMP              LUMP 

  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                            7,571.000        SYS 

  21  211-09264           STRUCTURE BACKFILL, TYPE 1                                                 6.000        CYS 

  22  302-06464           SUBBASE FOR PCCP                                                       1,472.000        CYS 

  23  303-01180           COMPACTED AGGREGATE NO. 53                                             1,122.000        TON 

  24  501-06323           QC/QA-PCCP, 12 IN.                                                     1,341.000        SYS 

  25  501-06326           QC/QA-PCCP, 15 IN.                                                     5,587.000        SYS 

  26  503-03489           RETROFITTED TIE BARS                                                   2,322.000        EACH 

  27  503-05240           D-1 CONTRACTION JOINT                                                  3,389.000        LFT 

  28  506-06333           PCCP PATCHING, FULL DEPTH                                                398.000        SYS 

  29  601-01115           GUARDRAIL, W-BEAM, 1 FT 6.75 IN. SPACING                                  13.000        LFT 

  30  601-02241           GUARDRAIL, REMOVE                                                        291.000        LFT 

  31  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    257.000        LFT 

  32  601-99106           GUARDRAIL, W-BEAM, 3 FT 1.5 IN. SPACING                                   25.000        LFT 

  33  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  34  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  35  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  36  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  38  621-02770           EROSION CONTROL BLANKET                                                  990.000        SYS 

  39  621-03787           SEED MIXTURE D                                                            10.000        LBS 

  40  621-06554           SEED MIXTURE U                                                           156.000        LBS 

  41  628-09403           FIELD OFFICE, C                                                           13.000        MOS 

  42  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  43  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  44  715-02397           SAFETY METAL END SECTION, 4:1, DIA 36 IN.                                  1.000        EACH 

  45  715-04611           SAFETY METAL END SECTION, 4:1, DIA 12 IN.                                  1.000        EACH 

  46  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          2,655.000        LFT 

  47  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                           295.000        LFT 

  48  715-05756           PIPE EXTENSION, CIRCULAR, 12 IN.                                          15.000        LFT 

  49  715-05757           PIPE EXTENSION, CIRCULAR, 36 IN.                                           5.000        LFT 
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  50  718-06528           OUTLET PROTECTOR, 1                                                        9.000        EACH 

  51  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       2,655.000        LFT 

  52  718-09979           UNDERDRAIN OUTLET CLEANING                                                 9.000        EACH 

  53  718-52610           AGGREGATE FOR UNDERDRAINS                                                303.000        CYS 

  54  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             1,492.000        SYS 

  55  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  56  801-03290           CONSTRUCTION SIGN, C                                                      14.000        EACH 

  57  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     38,976.000        LFT 

  58  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              37.000        EACH 

  59  801-06640           CONSTRUCTION SIGN, A                                                      92.000        EACH 

  60  801-06710           FLASHING ARROW SIGN                                                      270.000        DAY 

  61  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  62  801-07118           BARRICADE, III-A                                                         204.000        LFT 

  63  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      2,480.000        LFT 

  64  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                          14.000        EACH 

  65  801-12042           TRUCK MOUNTED ATTENUATOR                                                  90.000        DAY 

  66  802-02475           SIGN, PANEL, RELOCATE                                                      1.000        EACH 

  67  802-07057           SIGN, PANEL, WITH LEGEND                                                 209.000        SFT 

  68  802-07152           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, X                                2.000        EACH 

  69  802-09578           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F                                1.000        EACH 

  70  802-09581           CANTILEVER SIGN SUPPORT FOUNDATION, DRILLED SHAFT 36 IN.                   1.000        EACH 

  71  802-76065           SIGN POST, B                                                              10.000        LFT 

  72  802-76095           STRUCTURAL STEEL, BREAKAWAY                                              721.000        LBS 

  73  807-02191           HANDHOLE LIGHTING                                                          1.000        EACH 

  74  807-02352           WIRE, XHHW, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C.                      2,783.000        LFT 

  75  807-02370           LIGHT STRUCTURE, REMOVE AND RESET                                          9.000        EACH 

  76  807-04428           CABLE DUCT                                                             2,783.000        LFT 

  77  807-11981           LIGHTING FOUNDATION, CONCRETE WITH GROUNDING                              10.000        EACH 

  78  807-85868           LIGHT POLE, 44 FT. E.M.H. 16.0 FT. MAST ARM, BREAKAWAY BASE                1.000        EACH 

  79  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                        10.000        EACH 

  80  807-86910           CONNECTOR KIT, UNFUSED                                                    10.000        EACH 

  81  807-86915           CONNECTOR KIT, FUSED                                                      10.000        EACH 

  82  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            24.000        EACH 

  83  807-86930           INSULATION LINK, NON-WATERPROOFED                                         22.000        EACH 

  84  807-86935           INSULATION LINK, WATERPROOFED                                              4.000        EACH 

  85  807-86950           SIGN, UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION              10.000        EACH 

  86  807-87556           WIRE, TW/THW, NO. 10 COPPER, STRANDED                                  1,380.000        LFT 

  87  808-06716           LINE, REMOVE                                                          15,050.000        LFT 

  88  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  89  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             5,662.000        LFT 

  90  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            6,356.000        LFT 

  91  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.                             2,050.000        LFT 

  92  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.                            4,353.000        LFT 

  93  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                            1,066.000        LFT 

  94  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        19,487.000        LFT 

  95  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 

  96  808-75510           TRANSVERSE MARKING, PREFORMED PLASTIC, CROSSHATCH LINE,                  329.000        LFT 

  97  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       53.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                          5.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  10  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

  11  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  12  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-02240           PAVEMENT REMOVAL                                                      29,553.000        SYS 

  15  202-05823           UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 3000                   1.000        EACH 

  16  202-06580           CONTAMINATED SOIL, REMOVE                                                 50.000        CYS 

  17  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  18  202-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              1.000        EACH 

  19  203-02000           EXCAVATION, COMMON                                                     8,606.000        CYS 

  20  203-02070           BORROW                                                                   120.000        CYS 

  21  205-12108           STORM WATER MANAGEMENT BUDGET                                         43,000.000        DOL 

  22  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  23  207-08264           SUBGRADE TREATMENT, TYPE II                                            3,455.000        SYS 

  24  207-09934           SUBGRADE TREATMENT, TYPE IB                                           30,277.000        SYS 

  25  207-09935           SUBGRADE TREATMENT, TYPE IC                                            4,482.000        SYS 

  26  211-02050           B BORROW                                                                 500.000        CYS 

  27  211-09265           STRUCTURE BACKFILL, TYPE 2                                               544.000        CYS 

  28  214-11796           GEOGRID, TYPE IB                                                       3,000.000        SYS 

  29  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          267.000        TON 

  30  303-01180           COMPACTED AGGREGATE NO. 53                                                56.000        TON 

  31  303-08210           COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS                     1,067.000        TON 

  32  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,791.000        SYS 

  33  306-11872           MILLING, PROFILE                                                      15,198.000        SYS 

  34  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         44.000        TON 

  35  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        303.000        TON 

  36  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   24.000        TON 

  37  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  151.000        TON 

  38  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                           40.000        TON 

  39  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          387.000        TON 

  40  401-10258           JOINT ADHESIVE, SURFACE                                                  855.000        LFT 

  41  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             755.000        LFT 

  42  401-11785           LIQUID ASPHALT SEALANT                                                   855.000        LFT 

  43  401-11825           QC/QA-HMA, 5, 76, BASE, OG 19.0 mm                                       165.000        TON 

  44  406-05521           ASPHALT FOR TACK COAT                                                  5,225.000        SYS 

  45  503-03489           RETROFITTED TIE BARS                                                     512.000        EACH 

  46  506-06333           PCCP PATCHING, FULL DEPTH                                              2,886.000        SYS 

  47  507-07505           RETROFIT LOAD TRANSFER                                                 1,252.000        EACH 

  48  507-08269           CRACKS IN PCCP, FILLED                                                 6,891.000        LFT 

  49  507-08271           JOINTS IN PCCP, FILLED                                                 1,808.000        LFT 
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  50  604-06070           SIDEWALK, CONCRETE                                                     5,319.000        SYS 

  51  604-08086           CURB RAMP, CONCRETE                                                    1,092.000        SYS 

  52  604-12083           DETECTABLE WARNING SURFACES                                              198.000        SYS 

  53  605-06090           CURB, INTEGRAL CONCRETE                                                7,312.000        LFT 

  54  605-06125           CURB, CONCRETE, MODIFIED                                               3,673.000        LFT 

  55  605-52807           CURB AND GUTTER, COMBINED                                                338.000        LFT 

  56  610-08446           PCCP FOR APPROACHES, 6 IN.                                               577.000        SYS 

  57  610-09108           PCCP FOR APPROACHES, 9 IN.                                             2,652.000        SYS 

  58  612-04315           MATERIAL FOR UNDERSEAL                                                     2.000        TON 

  59  615-06490           RIGHT-OF-WAY MARKER                                                        5.000        EACH 

  60  615-06515           MONUMENT, D                                                               25.000        EACH 

  61  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 

  62  616-02320           GEOTEXTILES                                                                9.000        SYS 

  63  616-05688           RIPRAP, CLASS 1                                                            4.000        TON 

  64  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  65  621-06559           MULCHED SEEDING R                                                        900.000        SYS 

  66  621-06574           SODDING                                                                4,991.000        SYS 

  67  628-09403           FIELD OFFICE, C                                                           18.000        MOS 

  68  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  69  714-11173           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             66.000        LFT 

  70  715-01662           PIPE CLEANING, 12 IN. TO 48 IN.  DIA.                                    130.000        LFT 

  71  715-01902           WATER SERVICE LINE, 2 IN                                                  50.000        LFT 

  72  715-02185           WATER SERVICE LINE, 1.50 IN                                               50.000        LFT 

  73  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         12,568.000        LFT 

  74  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           130.000        LFT 

  75  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                            40.000        LFT 

  76  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                             3.000        LFT 

  77  715-05218           PIPE, TYPE 5, CIRCULAR, 15 IN.                                            28.000        LFT 

  78  715-07794           WATER MAIN CONNECTIONS                                                     2.000        EACH 

  79  715-07794           WATER MAIN CONNECTIONS                                                     3.000        EACH 

  80  715-08283           PCCP FOR STRUCTURE INSTALLATION                                          102.000        SYS 

  81  715-09064           VIDEO INSPECTION FOR PIPE                                                191.000        LFT 

  82  715-11571           WATER MAIN, DUCTILE IRON, 8 IN.                                           11.000        LFT 

  83  715-11718           TREATMENT OF EXISTING ROOF DRAIN SYSTEM                                   10.000        EACH 

  84  715-11719           METAL FABRICATED DOWNSPOUT BOOT                                           10.000        EACH 

  85  715-92253           SEWER SANITARY LATERAL RECONNECT                                          10.000        EACH 

  86  715-94780           WATER MAIN, DUCTILE IRON, 6 IN.                                           18.000        LFT 

  87  715-96670           WATER MAIN, DUCTILE IRON, 12 IN.                                         279.000        LFT 

  88  716-11716           PIPE INSTALLATION, TRENCHLESS,                                           220.000        LFT 

  89  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

  90  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,134.000        CYS 

  91  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             8,616.000        SYS 

  92  720-01355           INLET, CLEAN EXISTING                                                     10.000        EACH 

  93  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 

  94  720-44000           CASTING, ADJUST TO GRADE                                                 128.000        EACH 

  95  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                   50.000        EACH 

  96  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    5.000        EACH 

  97  720-44055           CASTING, 10, FURNISH AND ADJUST TO GRADE                                   7.000        EACH 

  98  720-45005           INLET, A2                                                                  1.000        EACH 
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  99  720-45015           INLET, A8                                                                  1.000        EACH 

 100  720-45030           INLET, E7                                                                  2.000        EACH 

 101  720-45042           INLET, HA5                                                                 1.000        EACH 

 102  720-45045           INLET, J10                                                                 1.000        EACH 

 103  720-45055           INLET, M10                                                                 2.000        EACH 

 104  720-45410           MANHOLE, C4                                                                1.000        EACH 

 105  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          2.000        LFT 

 106  720-45615           STRUCTURE, INLET, RECONSTRUCTED                                           94.000        LFT 

 107  720-91051           INLET, A                                                                   2.000        EACH 

 108  720-91742           FIRE HYDRANT                                                               1.000        EACH 

 109  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                     33.000        EACH 

 110  720-98555           INLET, C15                                                                 3.000        EACH 

 111  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 

 112  801-03291           CONSTRUCTION SIGN, D                                                      10.000        EACH 

 113  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                20.000        EACH 

 114  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              80.000        EACH 

 115  801-06640           CONSTRUCTION SIGN, A                                                      90.000        EACH 

 116  801-06645           CONSTRUCTION SIGN, B                                                      50.000        EACH 

 117  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 118  801-07118           BARRICADE, III-A                                                       1,300.000        LFT 

 119  801-07119           BARRICADE, III-B                                                         400.000        LFT 

 120  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          885.000        LFT 

 121  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          4.000        EACH 

 122  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

 123  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                        4.000        SFT 

 124  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      200.000        SFT 

 125  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       90.000        SFT 

 126  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                           11.000        EACH 

 127  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             27.000        EACH 

 128  805-05405           SIGNAL POLE, PEDESTAL, 4FT                                                27.000        EACH 

 129  805-08214           CONDUIT, PVC, 2 IN. SCHEDULE 40                                          230.000        LFT 

 130  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           45.000        EACH 

 131  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           4,912.000        LFT 

 132  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                4,034.000        LFT 

 133  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 

 134  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          1,752.000        LFT 

 135  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                        40.000        LFT 

 136  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         300.000        LFT 

 137  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        150.000        LFT 

 138  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 139  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             1,008.000        LFT 

 140  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           17,659.000        LFT 

 141  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          994.000        LFT 

 142  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY                            3.000        EACH 

 143  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R                           4.000        EACH 

 144  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                   4,618.000        LFT 

 145  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                  6.000        EACH 

 146  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        18,667.000        LFT 

 147  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                4.000        EACH 
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  SECTION NO. 0001    PAVEMENT REPLACEMENT 

 

 148  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        4.000        EACH 

 

  SECTION NO. 0002    PAVEMENT REPLACEMENT- HMA 

 

 149  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 150  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,128.000        TON 

 151  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                3,546.000        TON 

 152  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        9,006.000        TON 

 153  401-10258           JOINT ADHESIVE, SURFACE                                               18,159.000        LFT 

 154  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          18,159.000        LFT 

 155  401-11785           LIQUID ASPHALT SEALANT                                                18,159.000        LFT 

 156  401-11825           QC/QA-HMA, 5, 76, BASE, OG 19.0 mm                                     4,032.000        TON 

 157  406-05521           ASPHALT FOR TACK COAT                                                103,148.000        SYS 

 158  605-52807           CURB AND GUTTER, COMBINED                                             11,808.000        LFT 

 

  SECTION NO. 0003    PAVEMENT REPLACEMENT- PCCP 

 

 159  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 160  302-06464           SUBBASE FOR PCCP                                                       7,574.000        CYS 

 161  501-09107           QC/QA-PCCP, 9 IN.                                                     26,937.000        SYS 

 162  503-05240           D-1 CONTRACTION JOINT                                                 20,979.000        LFT 

 163  605-06090           CURB, INTEGRAL CONCRETE                                               12,040.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-90747           RETAINING WALL, REMOVE                                                   140.000        LFT 

  12  202-93615           CONCRETE, REMOVE                                                         115.000        SYS 

  13  202-96430           FENCE AND POSTS, REMOVE                                               LUMP              LUMP 

  14  203-02000           EXCAVATION, COMMON                                                     4,550.000        CYS 

  15  205-12108           STORM WATER MANAGEMENT BUDGET                                         25,000.000        DOL 

  16  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  17  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,433.000        SYS 

  18  207-09934           SUBGRADE TREATMENT, TYPE IB                                           10,931.000        SYS 

  19  211-09265           STRUCTURE BACKFILL, TYPE 2                                             3,239.000        CYS 

  20  211-09266           STRUCTURE BACKFILL, TYPE 3                                                78.000        CYS 

  21  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        2,322.000        TON 

  22  303-07449           COMPACTED AGGREGATE NO. 73                                                76.000        TON 

  23  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              632.000        SYS 

  24  306-08159           MILLING, ASPHALT                                                       7,644.000        SYS 

  25  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,241.000        TON 

  26  401-07352           QC/QA-HMA, 3, 76, SURFACE, 12.5 mm                                        77.000        TON 

  27  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                                2,067.000        TON 

  28  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                   96.000        TON 

  29  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,637.000        TON 

  30  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          249.000        TON 

  31  401-10258           JOINT ADHESIVE, SURFACE                                                8,900.000        LFT 

  32  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           8,900.000        LFT 

  33  401-11785           LIQUID ASPHALT SEALANT                                                 8,900.000        LFT 

  34  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               17.000        TON 

  35  406-05520           ASPHALT FOR TACK COAT                                                     10.000        TON 

  36  501-11930           QC/QA-PCCP, 7 IN.                                                        210.000        SYS 

  37  502-09531           PCCP                                                                     143.000        SYS 

  38  604-06070           SIDEWALK, CONCRETE                                                     4,259.000        SYS 

  39  604-08086           CURB RAMP, CONCRETE                                                      200.000        SYS 

  40  604-12083           DETECTABLE WARNING SURFACES                                               67.000        SYS 

  41  605-06120           CURB, CONCRETE                                                         1,422.000        LFT 

  42  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    7,178.000        LFT 

  43  605-06250           CENTER CURB, C CONCRETE                                                  247.000        SYS 

  44  605-92800           CURB AND GUTTER, COMBINED B, MODIFIED                                    232.000        LFT 

  45  610-07487           HMA FOR APPROACHES, TYPE B                                               279.000        TON 

  46  610-08446           PCCP FOR APPROACHES, 6 IN.                                             1,618.000        SYS 

  47  610-09108           PCCP FOR APPROACHES, 9 IN.                                               420.000        SYS 

  48  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  10.000        EACH 

  49  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
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  SECTION NO. 0001    ROAD REHABILITATION 

 

  50  615-06505           MONUMENT, B                                                                9.000        EACH 

  51  621-06567           WATER                                                                     42.000        kGAL 

  52  621-06575           SODDING, NURSERY                                                      10,349.000        SYS 

  53  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  54  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  55  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  56  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          4,144.000        LFT 

  57  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,188.000        LFT 

  58  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,326.000        LFT 

  59  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           817.000        LFT 

  60  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           138.000        LFT 

  61  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           392.000        LFT 

  62  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    85.000        TON 

  63  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          1.000        EACH 

  64  718-52610           AGGREGATE FOR UNDERDRAINS                                                346.000        CYS 

  65  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             1,228.000        SYS 

  66  720-01091           MANHOLE, C10 MODIFIED                                                     11.000        EACH 

  67  720-02367           MANHOLE, J10                                                               5.000        EACH 

  68  720-02442           PIPE PLUG EXISTING                                                         2.000        EACH 

  69  720-44000           CASTING, ADJUST TO GRADE                                                   9.000        EACH 

  70  720-45030           INLET, E7                                                                  3.000        EACH 

  71  720-45045           INLET, J10                                                                16.000        EACH 

  72  720-45055           INLET, M10                                                                 7.000        EACH 

  73  720-45410           MANHOLE, C4                                                                3.000        EACH 

  74  720-94208           MANHOLE, C10                                                               4.000        EACH 

  75  720-95422           MANHOLE, J4                                                                2.000        EACH 

  76  732-11770           AGGREGATE FOR DRAINAGE FILL                                               12.000        CYS 

  77  732-11811           MODULAR BLOCK WALL ERECTION                                              379.000        SFT 

  78  732-11812           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                             379.000        SFT 

  79  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 10.000        EACH 

  80  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  81  801-03291           CONSTRUCTION SIGN, D                                                       3.000        EACH 

  82  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  83  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,735.000        LFT 

  84  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,115.000        LFT 

  85  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                             42.000        LFT 

  86  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 

  87  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 

  88  801-06645           CONSTRUCTION SIGN, B                                                      25.000        EACH 

  89  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  90  801-07119           BARRICADE, III-B                                                         186.000        LFT 

  91  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          600.000        LFT 

  92  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      193.000        SFT 

  93  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS               40.000        SFT 

  94  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      157.000        SFT 

  95  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       19.500        SFT 

  96  805-11814           CONDUIT, HDPE, 2 IN. SCHEDULE 40                                       1,850.000        LFT 

  97  807-03950           LUMINAIRE ORNAMENTAL                                                      43.000        EACH 

  98  807-03950           LUMINAIRE ORNAMENTAL                                                      12.000        EACH 
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  SECTION NO. 0001    ROAD REHABILITATION 

 

  99  807-03951           LIGHT POLE ORNAMENTAL                                                     43.000        EACH 

 100  807-03951           LIGHT POLE ORNAMENTAL                                                     12.000        EACH 

 101  807-04866           LUMINAIRE                                                                 12.000        EACH 

 102  807-05815           LIGHTING                                                                   1.000        EACH 

 103  807-08469           LIGHTING FOUNDATION, CONCRETE WITH GROUNDING                              55.000        EACH 

 104  807-09638           WIRE, NO. 6 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  8,670.000        LFT 

 105  807-86889           CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C                 6,030.000        LFT 

 106  807-86910           CONNECTOR KIT, UNFUSED                                                    55.000        EACH 

 107  807-86915           CONNECTOR KIT, FUSED                                                      55.000        EACH 

 108  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                               160.000        EACH 

 109  807-86935           INSULATION LINK, WATERPROOFED                                            160.000        EACH 

 110  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          13.000        SYS 

 111  808-06716           LINE, REMOVE                                                          15,200.000        LFT 

 112  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             1,060.000        LFT 

 113  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            2,591.000        LFT 

 114  808-10042           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                  1,333.000        LFT 

 115  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          198.000        LFT 

 116  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN.                            3,816.000        LFT 

 117  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                 15.000        EACH 

 118  808-10099           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                     752.000        LFT 

 119  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                              118.000        LFT 

 120  808-11776           TRANSVERSE MARKING, MULTI-COMPONENT, YIELD LINE,                          53.000        LFT 

 121  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         7,470.000        LFT 
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  SECTION NO. 0001    ROAD RECONSTRUCTION, ROUNDABOUT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-02255           TREE 18 IN., REMOVE                                                        5.000        EACH 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                       1,956.000        SYS 

  14  202-05544           REGULATED MATERIALS, DISPOSE, TYPE C                                     500.000        GAL 

  15  202-05549           REGULATED MATERIALS, REMOVE, TYPE C                                      500.000        GAL 

  16  202-05554           REGULATED MATERIALS, TRANSPORT, TYPE C                                   500.000        GAL 

  17  202-06580           CONTAMINATED SOIL, REMOVE                                                340.000        CYS 

  18  202-91351           TRACK, REMOVE                                                            348.000        LFT 

  19  202-98370           POLE, REMOVE                                                               3.000        EACH 

  20  203-02000           EXCAVATION, COMMON                                                     3,690.000        CYS 

  21  203-02070           BORROW                                                                13,050.000        CYS 

  22  205-12108           STORM WATER MANAGEMENT BUDGET                                         40,984.000        DOL 

  23  205-12111           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                         LUMP              LUMP 

  24  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,521.000        SYS 

  25  207-08268           SUBGRADE TREATMENT, TYPE IV                                            1,322.000        SYS 

  26  207-09934           SUBGRADE TREATMENT, TYPE IB                                           11,642.000        SYS 

  27  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,797.000        SYS 

  28  211-09264           STRUCTURE BACKFILL, TYPE 1                                               683.000        CYS 

  29  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        4,755.000        TON 

  30  306-11872           MILLING, PROFILE                                                       4,351.000        SYS 

  31  401-07339           QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                                     1,543.000        TON 

  32  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                2,315.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                                3,917.000        LFT 

  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          12,205.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                 3,917.000        LFT 

  36  402-07451           HMA WEDGE AND LEVEL, TYPE B                                              111.000        TON 

  37  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                            332.000        TON 

  38  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  39  502-11543           PCCP, 4 IN.                                                              780.000        SYS 

  40  502-11564           PCCP, 7 IN.                                                              375.000        SYS 

  41  503-05240           D-1 CONTRACTION JOINT                                                    230.000        LFT 

  42  506-06333           PCCP PATCHING, FULL DEPTH                                                  5.000        SYS 

  43  604-06070           SIDEWALK, CONCRETE                                                     2,484.000        SYS 

  44  604-06070           SIDEWALK, CONCRETE                                                       119.000        SYS 

  45  604-08086           CURB RAMP, CONCRETE                                                      172.000        SYS 

  46  604-08086           CURB RAMP, CONCRETE                                                       32.000        SYS 

  47  604-08086           CURB RAMP, CONCRETE                                                       14.000        SYS 

  48  604-12083           DETECTABLE WARNING SURFACES                                               38.000        SYS 

  49  605-06090           CURB, INTEGRAL CONCRETE                                                  254.000        LFT 
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  SECTION NO. 0001    ROAD RECONSTRUCTION, ROUNDABOUT 

 

  50  605-06120           CURB, CONCRETE                                                           725.000        LFT 

  51  605-06140           CURB AND GUTTER, CONCRETE                                              5,803.000        LFT 

  52  605-06145           CURB AND GUTTER, B, CONCRETE                                             330.000        LFT 

  53  605-06255           CENTER CURB, D CONCRETE                                                   86.000        SYS 

  54  610-09108           PCCP FOR APPROACHES, 9 IN.                                               741.000        SYS 

  55  615-06490           RIGHT-OF-WAY MARKER                                                       39.000        EACH 

  56  615-06505           MONUMENT, B                                                               14.000        EACH 

  57  615-06510           MONUMENT, C                                                                5.000        EACH 

  58  616-02320           GEOTEXTILES                                                              180.000        SYS 

  59  616-06405           RIPRAP, REVETMENT                                                         96.000        TON 

  60  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  61  621-04258           SEED MIXTURE                                                              67.000        LBS 

  62  621-06545           FERTILIZER                                                                 3.000        TON 

  63  621-06554           SEED MIXTURE U                                                         1,329.000        LBS 

  64  621-06565           MULCHING MATERIAL                                                         13.000        TON 

  65  621-06567           WATER                                                                     18.000        kGAL 

  66  621-06570           TOPSOIL                                                                  570.000        CYS 

  67  621-06574           SODDING                                                                  258.000        SYS 

  68  621-06575           SODDING, NURSERY                                                       4,834.000        SYS 

  69  622-05635           PLANT, CONIFEROUS EVERGREEN, PROSTRATE BROAD SPREADING                    69.000        EACH 

  70  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN.                                      57.000        EACH 

  71  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN.                                      38.000        EACH 

  72  622-05643           PLANT, DECIDUOUS TREE, MULTI-STEM, 48 IN. OR UNDER                         5.000        EACH 

  73  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN.                          3.000        EACH 

  74  622-05652           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 3.5 IN.                          20.000        EACH 

  75  622-05654           PLANT, PERENNIAL                                                         840.000        EACH 

  76  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  77  715-04612           PIPE                                                                      20.000        LFT 

  78  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN.                                              3.000        LFT 

  79  715-05148           PIPE, TYPE 2, CIRCULAR, 10 IN.                                             8.000        LFT 

  80  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,015.000        LFT 

  81  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           411.000        LFT 

  82  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           413.000        LFT 

  83  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                             8.000        LFT 

  84  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    61.000        TON 

  85  715-08627           PIPE, TYPE 2, CIRCULAR, 4 IN.                                              3.000        LFT 

  86  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          4.000        EACH 

  87  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          2.000        EACH 

  88  720-01092           MANHOLE, J15 MODIFIED                                                      2.000        EACH 

  89  720-01888           ADJUST MONITORING WELL TO GRADE                                            3.000        EACH 

  90  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 

  91  720-44000           CASTING, ADJUST TO GRADE                                                   7.000        EACH 

  92  720-44296           INLET, CAP                                                                 7.000        EACH 

  93  720-45030           INLET, E7                                                                  6.000        EACH 

  94  720-45270           PIPE CATCH BASIN, 18 IN.                                                   2.000        EACH 

  95  720-45410           MANHOLE, C4                                                                2.000        EACH 

  96  720-95422           MANHOLE, J4                                                                1.000        EACH 

  97  720-98174           INLET, B15                                                                 4.000        EACH 

  98  720-98555           INLET, C15                                                                16.000        EACH 
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          CALL ORDER   : 251                                              CONTRACT ID  : R -35637-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION, ROUNDABOUT 

 

  99  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

 100  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

 101  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      8,637.000        LFT 

 102  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              27.000        EACH 

 103  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 

 104  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 

 105  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 106  801-07118           BARRICADE, III-A                                                         240.000        LFT 

 107  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                        64.000        LFT 

 108  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                         50.000        LFT 

 109  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          470.000        LFT 

 110  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                          210.000        LFT 

 111  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      134.000        SFT 

 112  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      272.000        SFT 

 113  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       18.000        SFT 

 114  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        542.000        LFT 

 115  807-86955           CABLE-DUCT MARKER                                                          8.000        EACH 

 116  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                      10.000        EACH 

 117  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       370.000        LFT 

 118  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                 40.000        LFT 

 119  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,563.000        LFT 

 120  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 121  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 24 IN.              84.000        LFT 

 122  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                 76.000        LFT 

 123  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        11,146.000        LFT 

 124  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,970.000        LFT 

 125  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      135.000        LFT 

 126  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               16.000        LFT 

 127  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       171.000        LFT 

 128  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   24.000        EACH 

 129  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                497.000        LFT 
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          CALL ORDER   : 261                                              CONTRACT ID  : R -35640-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                    34,278.000        CYS 

  13  205-11626           PUMP AROUND                                                                2.000        EACH 

  14  205-12108           STORM WATER MANAGEMENT BUDGET                                        114,497.000        DOL 

  15  205-12111           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                         LUMP              LUMP 

  16  207-08264           SUBGRADE TREATMENT, TYPE II                                            3,729.000        SYS 

  17  207-09935           SUBGRADE TREATMENT, TYPE IC                                           24,783.000        SYS 

  18  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,386.000        CYS 

  19  211-09266           STRUCTURE BACKFILL, TYPE 3                                               144.000        CYS 

  20  211-09268           STRUCTURE BACKFILL, TYPE 5                                               113.000        CYS 

  21  303-01180           COMPACTED AGGREGATE NO. 53                                               671.000        TON 

  22  303-07449           COMPACTED AGGREGATE NO. 73                                                55.000        TON 

  23  303-08210           COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS                       936.000        TON 

  24  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              118.000        SYS 

  25  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      1,731.000        TON 

  26  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                4,034.000        TON 

  27  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        4,684.000        TON 

  28  401-10258           JOINT ADHESIVE, SURFACE                                               16,863.000        LFT 

  29  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          16,863.000        LFT 

  30  401-11785           LIQUID ASPHALT SEALANT                                                16,863.000        LFT 

  31  406-05520           ASPHALT FOR TACK COAT                                                     11.000        TON 

  32  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1                               1.000        EACH 

  33  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  34  601-94689           GUARDRAIL, END TREATMENT, OS                                               5.000        EACH 

  35  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    188.000        LFT 

  36  604-06070           SIDEWALK, CONCRETE                                                       237.000        SYS 

  37  604-08086           CURB RAMP, CONCRETE                                                       85.000        SYS 

  38  604-12083           DETECTABLE WARNING SURFACES                                               18.000        SYS 

  39  605-06121           CURB, CONCRETE B                                                          21.000        LFT 

  40  605-06125           CURB, CONCRETE, MODIFIED                                                 614.000        LFT 

  41  605-06145           CURB AND GUTTER, B, CONCRETE                                           5,047.000        LFT 

  42  610-07487           HMA FOR APPROACHES, TYPE B                                               598.000        TON 

  43  610-08446           PCCP FOR APPROACHES, 6 IN.                                               948.000        SYS 

  44  610-09108           PCCP FOR APPROACHES, 9 IN.                                               448.000        SYS 

  45  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  13.000        EACH 

  46  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 

  47  615-06490           RIGHT-OF-WAY MARKER                                                       58.000        EACH 

  48  615-06505           MONUMENT, B                                                               37.000        EACH 

  49  615-06510           MONUMENT, C                                                                3.000        EACH 
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          CALL ORDER   : 261                                              CONTRACT ID  : R -35640-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  50  616-02320           GEOTEXTILES                                                            4,118.000        SYS 

  51  616-05689           RIPRAP, CLASS 2                                                          208.000        TON 

  52  616-06405           RIPRAP, REVETMENT                                                      2,068.000        TON 

  53  616-06451           RIPRAP, UNIFORM                                                           52.000        TON 

  54  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  55  621-06545           FERTILIZER                                                                 3.000        TON 

  56  621-06553           SEED MIXTURE R                                                         1,450.000        LBS 

  57  621-06565           MULCHING MATERIAL                                                         14.000        TON 

  58  621-06567           WATER                                                                     13.000        kGAL 

  59  621-06574           SODDING                                                                3,461.000        SYS 

  60  628-09403           FIELD OFFICE, C                                                           18.000        MOS 

  61  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  62  628-11730           CELLULAR TELEPHONE, TYPE B                                                 3.000        EACH 

  63  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  64  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  65  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      72.000        MOS 

  66  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  67  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  68  713-11199           TEMPORARY PIPE                                                           520.000        LFT 

  69  714-11957           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             53.000        LFT 

  70  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           109.000        LFT 

  71  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            76.000        LFT 

  72  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                            93.000        LFT 

  73  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            91.000        LFT 

  74  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           392.000        LFT 

  75  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           515.000        LFT 

  76  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           389.000        LFT 

  77  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            38.000        LFT 

  78  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           108.000        LFT 

  79  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                           314.000        LFT 

  80  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                           124.000        LFT 

  81  715-09064           VIDEO INSPECTION FOR PIPE                                              1,387.000        LFT 

  82  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          4.000        EACH 

  83  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                         13.000        EACH 

  84  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                         16.000        EACH 

  85  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          9.000        EACH 

  86  715-46030           PIPE END SECTION, DIAMETER 30 IN.                                          2.000        EACH 

  87  720-45030           INLET, E7                                                                  5.000        EACH 

  88  720-45130           INLET, E7 MODIFIED                                                         2.000        EACH 

  89  720-45135           INLET, F7 MODIFIED                                                         1.000        EACH 

  90  720-93411           INLET, C15 MODIFIED                                                        3.000        EACH 

  91  720-98174           INLET, B15                                                                 5.000        EACH 

  92  720-98555           INLET, C15                                                                 5.000        EACH 

  93  732-11770           AGGREGATE FOR DRAINAGE FILL                                               23.000        CYS 

  94  732-11811           MODULAR BLOCK WALL ERECTION                                              603.000        SFT 

  95  732-11812           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                               1.000        SFT 

  96  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  97  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              10.000        EACH 

  98  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 48 

 

          CALL ORDER   : 261                                              CONTRACT ID  : R -35640-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  99  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 100  801-07119           BARRICADE, III-B                                                          32.000        LFT 

 101  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          157.000        LFT 

 102  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          2.000        EACH 

 103  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 

 104  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       61.000        SFT 

 105  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              11,764.000        LFT 

 106  808-74815           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       145.000        LFT 

 107  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             11,398.000        LFT 

 108  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              119.000        LFT 
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          CALL ORDER   : 271                                              CONTRACT ID  : R -35682-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                         12.000        EACH 

   3  107-09367           INSPECTION HOLE, 3 FT DEEP OR LESS                                        12.000        EACH 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  202-52710           SIDEWALK CONCRETE, REMOVE                                              2,690.000        SYS 

  13  202-90277           DETECTOR HOUSING, REMOVE                                                   8.000        EACH 

  14  303-01180           COMPACTED AGGREGATE NO. 53                                               119.000        TON 

  15  304-07491           HMA PATCHING, TYPE C                                                     225.000        TON 

  16  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           73,107.000        SYS 

  17  306-08432           MILLING, APPROACH                                                      3,692.000        SYS 

  18  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      6,032.000        TON 

  19  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm                                 5.000        TON 

  20  401-10258           JOINT ADHESIVE, SURFACE                                               21,600.000        LFT 

  21  401-11785           LIQUID ASPHALT SEALANT                                                21,600.000        LFT 

  22  406-05520           ASPHALT FOR TACK COAT                                                     20.000        TON 

  23  506-06333           PCCP PATCHING, FULL DEPTH                                                166.000        SYS 

  24  604-06070           SIDEWALK, CONCRETE                                                        55.700        SYS 

  25  604-08086           CURB RAMP, CONCRETE                                                    1,200.300        SYS 

  26  604-12083           DETECTABLE WARNING SURFACES                                              205.500        SYS 

  27  605-01870           CURB, CONCRETE A                                                       2,690.000        LFT 

  28  605-02278           CURB, REMOVE                                                           2,690.000        LFT 

  29  610-07487           HMA FOR APPROACHES, TYPE B                                               398.000        TON 

  30  621-06574           SODDING                                                                  177.000        SYS 

  31  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  32  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 

  33  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  34  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  35  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  36  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     12.000        MOS 

  37  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  38  720-44000           CASTING, ADJUST TO GRADE                                                  82.000        EACH 

  39  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  40  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,569.000        LFT 

  41  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,569.000        LFT 

  42  801-06640           CONSTRUCTION SIGN, A                                                      76.000        EACH 

  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  44  805-11817           PEDESTRIAN PUSH BUTTON, APS                                               15.000        EACH 

  45  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           3,500.000        LFT 

  46  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 

  47  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          1,400.000        LFT 

  48  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                              12.000        EACH 

  49  808-01226           SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING INSTALL                       20.000        EACH 
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          CALL ORDER   : 271                                              CONTRACT ID  : R -35682-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R                             4.000        EACH 

  51  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     4,048.000        LFT 

  52  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      26,442.000        LFT 

  53  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     22,592.000        LFT 

  54  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  55  808-10042           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                     96.000        LFT 

  56  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        53,085.000        LFT 

  57  808-75100           TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN.                4,239.000        LFT 

  58  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              576.000        LFT 

  59  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   65.000        EACH 

  60  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   76.000        EACH 

  61  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              693.000        EACH 
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          CALL ORDER   : 281                                              CONTRACT ID  : R -35965-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  108-11945           PERFORMANCE TESTING                                                   LUMP              LUMP 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  10  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

  11  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  12  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  15  202-02240           PAVEMENT REMOVAL                                                      29,486.000        SYS 

  16  202-02278           CURB, CONCRETE, REMOVE                                                   564.000        LFT 

  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  18  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  19  202-52710           SIDEWALK CONCRETE, REMOVE                                              2,723.000        SYS 

  20  202-74035           SIGN, REMOVE                                                               9.000        EACH 

  21  202-91385           INLET, REMOVE                                                             24.000        EACH 

  22  202-93615           CONCRETE, REMOVE                                                          16.000        SYS 

  23  202-96133           PIPE, REMOVE                                                             983.000        LFT 

  24  203-02000           EXCAVATION, COMMON                                                       155.000        CYS 

  25  205-12108           STORM WATER MANAGEMENT BUDGET                                         58,314.000        DOL 

  26  205-12111           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                         LUMP              LUMP 

  27  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     134.000        CYS 

  28  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,331.000        SYS 

  29  207-08266           SUBGRADE TREATMENT, TYPE III                                           6,081.000        SYS 

  30  207-09934           SUBGRADE TREATMENT, TYPE IB                                           34,626.000        SYS 

  31  211-06467           AGGREGATE FOR END BENT BACKFILL                                          134.000        CYS 

  32  211-09264           STRUCTURE BACKFILL, TYPE 1                                            14,416.000        CYS 

  33  211-09266           STRUCTURE BACKFILL, TYPE 3                                               606.000        CYS 

  34  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          22.000        CYS 

  35  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,520.000        TON 

  36  302-07455           DENSE GRADED SUBBASE                                                      76.000        CYS 

  37  303-01180           COMPACTED AGGREGATE NO. 53                                               602.000        TON 

  38  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        382.000        TON 

  39  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                         48.000        TON 

  40  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                  608.000        TON 

  41  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                   80.000        TON 

  42  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          126.000        TON 

  43  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 mm                                          190.000        TON 

  44  401-10258           JOINT ADHESIVE, SURFACE                                                  518.000        LFT 

  45  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             518.000        LFT 

  46  401-11785           LIQUID ASPHALT SEALANT                                                   518.000        LFT 

  47  401-11825           QC/QA-HMA, 5, 76, BASE, OG 19.0 mm                                        72.000        TON 

  48  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  49  503-03489           RETROFITTED TIE BARS                                                      59.000        EACH 
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  50  503-05240           D-1 CONTRACTION JOINT                                                      3.000        LFT 

  51  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            8.000        EACH 

  52  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1                               1.000        EACH 

  53  601-02241           GUARDRAIL, REMOVE                                                      8,680.000        LFT 

  54  601-05999           CURVED TERMINAL END                                                        2.000        EACH 

  55  601-09146           IMPACT ATTENUATOR, CR1-W1, TL-2                                            4.000        EACH 

  56  601-94689           GUARDRAIL, END TREATMENT, OS                                               7.000        EACH 

  57  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  2,507.000        LFT 

  58  602-01064           CONCRETE BARRIER                                                       1,102.000        LFT 

  59  602-06729           BARRIER, DELINEATOR                                                       94.000        EACH 

  60  602-91266           CONCRETE MEDIAN BARRIER MODIFIED                                       1,539.000        LFT 

  61  604-06070           SIDEWALK, CONCRETE                                                       332.000        SYS 

  62  604-08086           CURB RAMP, CONCRETE                                                      222.000        SYS 

  63  604-12083           DETECTABLE WARNING SURFACES                                               29.000        SYS 

  64  605-02278           CURB, REMOVE                                                              46.000        LFT 

  65  605-06090           CURB, INTEGRAL CONCRETE                                                    5.000        LFT 

  66  605-06100           CURB, INTEGRAL C CONCRETE                                                 17.000        LFT 

  67  605-06215           CENTER CURB, D CONCRETE                                                2,008.000        LFT 

  68  605-94811           CURB, TURNOUT                                                              1.000        EACH 

  69  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              368.000        SYS 

  70  610-08446           PCCP FOR APPROACHES, 6 IN.                                               542.000        SYS 

  71  610-09108           PCCP FOR APPROACHES, 9 IN.                                                26.000        SYS 

  72  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   4.000        EACH 

  73  615-06505           MONUMENT, B                                                                2.000        EACH 

  74  615-06510           MONUMENT, C                                                                1.000        EACH 

  75  615-06515           MONUMENT, D                                                               16.000        EACH 

  76  616-02320           GEOTEXTILES                                                              338.000        SYS 

  77  616-06405           RIPRAP, REVETMENT                                                         51.000        TON 

  78  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  79  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  80  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  81  621-06545           FERTILIZER                                                                 1.000        TON 

  82  621-06554           SEED MIXTURE U                                                           382.000        LBS 

  83  621-06565           MULCHING MATERIAL                                                          4.000        TON 

  84  628-09402           FIELD OFFICE, B                                                           16.000        MOS 

  85  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  86  702-12076           GRATES, BASINS, AND FITTINGS, CAST IRON                                   40.000        EACH 

  87  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 19.000        CYS 

  88  702-51015           CONCRETE, B, FOOTINGS                                                      6.200        CYS 

  89  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           773.000        EACH 

  90  703-06028           REINFORCING BARS                                                       3,330.000        LBS 

  91  703-06029           REINFORCING BARS, EPOXY COATED                                       376,246.000        LBS 

  92  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  186.000        EACH 

  93  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,098.200        CYS 

  94  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 

  95  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  2.000        EACH 

  96  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                  4.000        EACH 

  97  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN.                                   81.000        SYS 

  98  706-11404           RAILING, STEEL PF-1                                                      484.000        LFT 
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  99  706-11404           RAILING, STEEL PF-1                                                      455.000        LFT 

 100  706-11418           RAILING, STEEL PS-1                                                      484.000        LFT 

 101  706-11602           RAILING, CONCRETE PF-1                                                    57.700        CYS 

 102  706-11604           RAILING, CONCRETE PS-1                                                    30.600        CYS 

 103  708-51814           WELDED STEEL WIRE FABRIC                                               1,000.000        SFT 

 104  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 105  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 106  710-09158           PATCHING CONCRETE STRUCTURES                                           1,000.000        SFT 

 107  711-05728           REPAIR                                                                   137.000        EACH 

 108  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 109  711-51864           DRILLED HOLE                                                             170.000        EACH 

 110  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

 111  715-01841           PIPE, DUCTILE IRON, 15 IN.                                                76.000        LFT 

 112  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                            24.000        LFT 

 113  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         10,127.000        LFT 

 114  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                           152.000        LFT 

 115  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         2,359.000        LFT 

 116  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            16.000        LFT 

 117  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           675.000        LFT 

 118  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         2,438.000        LFT 

 119  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              228.000        LFT 

 120  715-08250           PIPE DUCTILE IRON 12 IN.                                                  17.000        LFT 

 121  715-09064           VIDEO INSPECTION FOR PIPE                                              5,602.000        LFT 

 122  715-10238           PIPE, ROADWAY DRAIN CASTING EXTENSION                                     40.000        EACH 

 123  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          3.000        EACH 

 124  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          1.000        EACH 

 125  715-46040           PIPE END SECTION, DIAMETER 36 IN.                                          1.000        EACH 

 126  718-06531           OUTLET PROTECTOR, 3                                                        5.000        EACH 

 127  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

 128  718-52610           AGGREGATE FOR UNDERDRAINS                                                831.000        CYS 

 129  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            20,243.000        SYS 

 130  720-01092           MANHOLE, J15 MODIFIED                                                      5.000        EACH 

 131  720-08660           MANHOLE, J5 MODIFIED                                                       6.000        EACH 

 132  720-44000           CASTING, ADJUST TO GRADE                                                  13.000        EACH 

 133  720-44296           INLET, CAP                                                                 6.000        EACH 

 134  720-45042           INLET, HA5                                                                 6.000        EACH 

 135  720-45235           CATCH BASIN, E7                                                            1.000        EACH 

 136  720-45410           MANHOLE, C4                                                               35.000        EACH 

 137  720-93411           INLET, C15 MODIFIED                                                        1.000        EACH 

 138  720-95422           MANHOLE, J4                                                                2.000        EACH 

 139  720-98174           INLET, B15                                                                47.000        EACH 

 140  720-98555           INLET, C15                                                                19.000        EACH 

 141  726-11773           BEARING ASSEMBLY RESET                                                    20.000        EACH 

 142  726-92406           BEARING ASSEMBLY ELASTOMERIC                                              20.000        EACH 

 143  727-90308           EPOXY INJECTION, CRACK PREPARATION                                        30.000        LFT 

 144  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                            9.000        GAL 

 145  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

 146  732-11770           AGGREGATE FOR DRAINAGE FILL                                               91.000        CYS 

 147  732-11810           MODULAR BLOCK WALL                                                     2,726.000        SFT 
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 148  732-11812           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                           2,726.000        SFT 

 149  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  2.000        EACH 

 150  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

 151  801-03291           CONSTRUCTION SIGN, D                                                       1.000        EACH 

 152  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

 153  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     16,400.000        LFT 

 154  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          28,293.000        LFT 

 155  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        2.000        EACH 

 156  801-06640           CONSTRUCTION SIGN, A                                                      53.000        EACH 

 157  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

 158  801-06710           FLASHING ARROW SIGN                                                      600.000        DAY 

 159  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 160  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        4.000        EACH 

 161  801-07118           BARRICADE, III-A                                                         108.000        LFT 

 162  801-07119           BARRICADE, III-B                                                          84.000        LFT 

 163  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      3,882.000        LFT 

 164  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              966.000        LFT 

 165  801-94295           SIGNAL HEAD RELOCATE                                                       6.000        EACH 

 166  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                        424.000        LFT 

 167  802-05705           SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE                        140.000        LFT 

 168  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      283.000        SFT 

 169  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       92.000        SFT 

 170  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           1,431.000        LFT 

 171  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  160.000        LFT 

 172  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                         138.000        LFT 

 173  805-78785           SIGNAL DETECTOR HOUSING                                                    4.000        EACH 

 174  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            455.000        LFT 

 175  805-95568           CONDUIT, PVC, 4 IN.                                                    3,000.000        LFT 

 176  807-01653           WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE 1/C                             1,020.000        LFT 

 177  807-02191           HANDHOLE LIGHTING                                                          8.000        EACH 

 178  807-04654           LIGHT POLE                                                                43.000        EACH 

 179  807-04654           LIGHT POLE                                                                 2.000        EACH 

 180  807-04654           LIGHT POLE                                                                 1.000        EACH 

 181  807-04654           LIGHT POLE                                                                 2.000        EACH 

 182  807-04654           LIGHT POLE                                                                12.000        EACH 

 183  807-04654           LIGHT POLE                                                                 5.000        EACH 

 184  807-04654           LIGHT POLE                                                                 2.000        EACH 

 185  807-04654           LIGHT POLE                                                                 9.000        EACH 

 186  807-04654           LIGHT POLE                                                                 4.000        EACH 

 187  807-04654           LIGHT POLE                                                                 5.000        EACH 

 188  807-04654           LIGHT POLE                                                                 5.000        EACH 

 189  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,904.000        LFT 

 190  807-12152           LUMINAIRE, ROADWAY, LED, 125 WATT                                         46.000        EACH 

 191  807-86810           SERVICE POINT, II                                                          2.000        EACH 

 192  807-86910           CONNECTOR KIT, UNFUSED                                                    16.000        EACH 

 193  807-86915           CONNECTOR KIT, FUSED                                                      16.000        EACH 

 194  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            45.000        EACH 

 195  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 5.000        EACH 

 196  807-86930           INSULATION LINK, NON-WATERPROOFED                                         33.000        EACH 
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 197  807-86935           INSULATION LINK, WATERPROOFED                                             24.000        EACH 

 198  807-86950           SIGN, UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION              46.000        EACH 

 199  807-87556           WIRE, TW/THW, NO. 10 COPPER, STRANDED                                  8,280.000        LFT 

 200  807-93650           FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY                42.000        SET 

 201  807-97237           WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C                            10,087.000        LFT 

 202  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           8.000        SYS 

 203  808-06716           LINE, REMOVE                                                           6,162.000        LFT 

 204  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                            2,971.000        LFT 

 205  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             4,486.000        LFT 

 206  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           11,182.000        LFT 

 207  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN.                              412.000        LFT 

 208  808-10059           LINE, MULTI-COMPONENT, SOLID, YELLOW, 12 IN.                             129.000        LFT 

 209  808-10094           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                     993.000        LFT 

 210  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        19,180.000        LFT 

 211  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              199.000        LFT 

 212  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   29.000        EACH 

 213  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    8.000        EACH 

 

  SECTION NO. 0002    ROAD RECONSTRUCTION - HMA 

 

 214  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 215  203-02000           EXCAVATION, COMMON                                                     8,800.000        CYS 

 216  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

 217  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      2,624.000        TON 

 218  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                4,373.000        TON 

 219  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 mm                                       10,495.000        TON 

 220  401-10258           JOINT ADHESIVE, SURFACE                                               12,215.000        LFT 

 221  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          12,215.000        LFT 

 222  401-11785           LIQUID ASPHALT SEALANT                                                12,215.000        LFT 

 223  401-11825           QC/QA-HMA, 5, 76, BASE, OG 19.0 mm                                     3,976.000        TON 

 224  406-05520           ASPHALT FOR TACK COAT                                                     32.000        TON 

 225  415-11527           BASE SEAL                                                                 30.000        TON 

 226  605-06140           CURB AND GUTTER, CONCRETE                                              6,368.000        LFT 

 227  605-06145           CURB AND GUTTER, B, CONCRETE                                             956.000        LFT 

 228  606-07484           MILLED HMA CORRUGATIONS                                                2,446.000        LFT 

 

  SECTION NO. 0003    ROAD RECONSTRUCTION - PCCP 

 

 229  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 230  203-02000           EXCAVATION, COMMON                                                    15,245.000        CYS 

 231  302-06464           SUBBASE FOR PCCP                                                       8,347.000        CYS 

 232  501-06266           PROFILOGRAPH PCCP                                                     LUMP              LUMP 

 233  501-09749           QC/QA-PCCP, 9.5 IN.                                                   33,385.000        SYS 

 234  502-03289           QUALITY ASSURANCE ADJUSTMENT                                               1.000        DOL 

 235  503-05240           D-1 CONTRACTION JOINT                                                 20,812.000        LFT 

 236  503-05310           TERMINAL JOINT                                                           224.000        LFT 

 237  605-06090           CURB, INTEGRAL CONCRETE                                                6,368.000        LFT 

 238  605-06095           CURB, INTEGRAL B CONCRETE                                                956.000        LFT 

 239  606-11064           MILLED PCCP CORRUGATIONS                                               2,446.000        LFT 
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 240  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             7,585.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                       1,410.000        SYS 

  13  203-02000           EXCAVATION, COMMON                                                     3,477.000        CYS 

  14  203-02070           BORROW                                                                 3,055.000        CYS 

  15  205-12108           STORM WATER MANAGEMENT BUDGET                                         12,000.000        DOL 

  16  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  17  207-08264           SUBGRADE TREATMENT, TYPE II                                               67.000        SYS 

  18  207-08266           SUBGRADE TREATMENT, TYPE III                                             552.000        SYS 

  19  207-09935           SUBGRADE TREATMENT, TYPE IC                                            5,398.000        SYS 

  20  211-09264           STRUCTURE BACKFILL, TYPE 1                                               736.000        CYS 

  21  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          870.000        TON 

  22  401-07345           QC/QA-HMA, 2, 70, SURFACE, 12.5 mm                                       415.000        TON 

  23  401-07397           QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm                                  519.000        TON 

  24  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          519.000        TON 

  25  401-10258           JOINT ADHESIVE, SURFACE                                                  782.000        LFT 

  26  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             782.000        LFT 

  27  401-11785           LIQUID ASPHALT SEALANT                                                   782.000        LFT 

  28  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  29  502-06627           PCCP, 6 IN.                                                               67.000        SYS 

  30  502-11564           PCCP, 7 IN.                                                              285.000        SYS 

  31  503-05240           D-1 CONTRACTION JOINT                                                    204.000        LFT 

  32  604-01268           HAND RAIL ALUMINUM                                                       106.000        LFT 

  33  604-05528           HMA FOR SIDEWALK                                                          45.000        TON 

  34  604-08086           CURB RAMP, CONCRETE                                                      185.000        SYS 

  35  604-12083           DETECTABLE WARNING SURFACES                                               29.000        SYS 

  36  605-06120           CURB, CONCRETE                                                           370.000        LFT 

  37  605-06140           CURB AND GUTTER, CONCRETE                                              2,012.000        LFT 

  38  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                   176.000        LFT 

  39  605-06255           CENTER CURB, D CONCRETE                                                  205.000        SYS 

  40  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  41  615-06490           RIGHT-OF-WAY MARKER                                                        9.000        EACH 

  42  615-06500           MONUMENT, A                                                                3.000        EACH 

  43  615-06505           MONUMENT, B                                                                2.000        EACH 

  44  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  45  616-02320           GEOTEXTILES                                                               80.000        SYS 

  46  616-05688           RIPRAP, CLASS 1                                                           15.000        TON 

  47  616-06405           RIPRAP, REVETMENT                                                         30.000        TON 

  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  49  621-02770           EROSION CONTROL BLANKET                                                1,245.000        SYS 
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  50  621-06560           MULCHED SEEDING U                                                      5,441.000        SYS 

  51  621-06567           WATER                                                                      1.000        kGAL 

  52  621-06575           SODDING, NURSERY                                                       1,987.000        SYS 

  53  622-91786           SEEDLING                                                                  10.000        EACH 

  54  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  55  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           758.000        LFT 

  56  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           128.000        LFT 

  57  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                            94.000        LFT 

  58  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           208.000        LFT 

  59  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            29.000        LFT 

  60  715-09475           STORMWATER QUALITY STRUCTURE                                               1.000        EACH 

  61  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          3.000        EACH 

  62  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          1.000        EACH 

  63  720-45030           INLET, E7                                                                  4.000        EACH 

  64  720-45410           MANHOLE, C4                                                                2.000        EACH 

  65  720-95422           MANHOLE, J4                                                                1.000        EACH 

  66  720-98174           INLET, B15                                                                 8.000        EACH 

  67  720-98555           INLET, C15                                                                14.000        EACH 

  68  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  69  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              29.000        EACH 

  70  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 

  71  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  72  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  73  801-07119           BARRICADE, III-B                                                         120.000        LFT 

  74  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          238.000        LFT 

  75  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      125.000        SFT 

  76  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       98.000        SFT 

  77  807-02191           HANDHOLE LIGHTING                                                          6.000        EACH 

  78  807-02352           WIRE, XHHW, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C.                      1,920.000        LFT 

  79  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        170.000        LFT 

  80  807-11981           LIGHTING FOUNDATION, CONCRETE WITH GROUNDING                              15.000        EACH 

  81  807-12163           LUMINAIRE, ROADWAY, LED, 150 WATT                                         15.000        EACH 

  82  807-12164           LIGHT POLE, 30 FT. E.M.H. 4.0 FT. MAST ARM, ANCHOR BASE                   15.000        EACH 

  83  807-86805           SERVICE POINT, I                                                           1.000        EACH 

  84  807-86889           CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C                 1,080.000        LFT 

  85  807-86910           CONNECTOR KIT, UNFUSED                                                    15.000        EACH 

  86  807-86915           CONNECTOR KIT, FUSED                                                      15.000        EACH 

  87  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            30.000        EACH 

  88  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                12.000        EACH 

  89  807-86930           INSULATION LINK, NON-WATERPROOFED                                         35.000        EACH 

  90  807-86935           INSULATION LINK, WATERPROOFED                                             36.000        EACH 

  91  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       112.000        LFT 

  92  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         117.000        LFT 

  93  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,212.000        LFT 

  94  808-09506           PAVEMENT MESSAGE MARKINGS THERMOPLASTIC                                    4.000        EACH 

  95  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 24 IN.              40.000        LFT 

  96  808-11959           LINE, PAINT, DOTTED, WHITE, 8 IN.                                         95.000        LFT 

  97  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    8.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-02250           TREE 10 IN., REMOVE                                                        4.000        EACH 

  10  201-02255           TREE 18 IN., REMOVE                                                        7.000        EACH 

  11  201-02260           TREE 30 IN., REMOVE                                                        7.000        EACH 

  12  201-02265           TREE 48 IN., REMOVE                                                        7.000        EACH 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 

  15  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 

  16  202-03875           CONCRETE STEPS, REMOVE                                                     4.000        EACH 

  17  202-06312           REMOVE                                                                   761.000        SFT 

  18  202-06542           RELOCATE                                                                  23.000        EACH 

  19  202-10146           REMOVE                                                                    50.300        SYS 

  20  202-52710           SIDEWALK CONCRETE, REMOVE                                                240.000        SYS 

  21  202-91922           STUMP, REMOVE                                                              2.000        EACH 

  22  202-94747           POST, REMOVE                                                              21.000        EACH 

  23  202-96328           FOUNDATION, STREET LIGHT, REMOVE                                          13.000        EACH 

  24  203-02000           EXCAVATION, COMMON                                                     6,579.000        CYS 

  25  205-12108           STORM WATER MANAGEMENT BUDGET                                         20,357.000        DOL 

  26  205-12111           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                         LUMP              LUMP 

  27  206-51817           SHEET PILING STEEL                                                     1,520.000        SFT 

  28  206-51817           SHEET PILING STEEL                                                       641.000        SFT 

  29  207-08264           SUBGRADE TREATMENT, TYPE II                                              192.000        SYS 

  30  207-08266           SUBGRADE TREATMENT, TYPE III                                          12,133.000        SYS 

  31  211-09265           STRUCTURE BACKFILL, TYPE 2                                               111.000        CYS 

  32  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        3,193.000        TON 

  33  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              243.000        SYS 

  34  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        404.000        TON 

  35  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          896.000        TON 

  36  401-10258           JOINT ADHESIVE, SURFACE                                                2,500.000        LFT 

  37  401-11785           LIQUID ASPHALT SEALANT                                                 2,500.000        LFT 

  38  406-05520           ASPHALT FOR TACK COAT                                                      1.200        TON 

  39  604-06070           SIDEWALK, CONCRETE                                                     4,826.000        SYS 

  40  604-06070           SIDEWALK, CONCRETE                                                       120.000        SYS 

  41  604-08086           CURB RAMP, CONCRETE                                                       13.800        SYS 

  42  604-12083           DETECTABLE WARNING SURFACES                                                3.900        SYS 

  43  605-06140           CURB AND GUTTER, CONCRETE                                              2,460.000        LFT 

  44  605-06144           CURB AND GUTTER, A, CONCRETE                                              85.000        LFT 

  45  609-12156           REINFORCED CONCRETE BRIDGE APPROACH, 7 IN.                               160.000        SYS 

  46  610-08446           PCCP FOR APPROACHES, 6 IN.                                                18.100        SYS 

  47  616-02320           GEOTEXTILES                                                              652.000        SYS 

  48  616-02320           GEOTEXTILES                                                              212.000        SYS 

  49  616-05689           RIPRAP, CLASS 2                                                          519.000        TON 
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  50  616-06405           RIPRAP, REVETMENT                                                        207.000        TON 

  51  616-06405           RIPRAP, REVETMENT                                                        433.000        TON 

  52  616-07210           FIBER ROLL                                                             1,174.000        LFT 

  53  616-12161           RIPRAP, GROUTED, 6-9 IN.                                                 196.000        SYS 

  54  618-03812           BENCH                                                                      5.000        EACH 

  55  618-04181           BICYCLE RACK                                                               2.000        EACH 

  56  618-06192           WALL                                                                      97.000        LFT 

  57  618-06192           WALL                                                                      26.000        LFT 

  58  618-97671           PICNIC TABLE                                                               7.000        EACH 

  59  618-97671           PICNIC TABLE                                                              12.000        EACH 

  60  618-97672           TRASH RECEPTACLE                                                           4.000        EACH 

  61  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  62  621-04978           SEED MIXTURE                                                             971.000        SYS 

  63  621-06559           MULCHED SEEDING R                                                     12,718.000        SYS 

  64  621-06570           TOPSOIL                                                                  367.000        CYS 

  65  621-06734           WILD FLOWERS PLUG PLANTING                                             1,804.000        EACH 

  66  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         971.000        SYS 

  67  621-98038           MULCH HARDWOOD SHREDDED BARK                                              34.000        CYS 

  68  622-01937           PLANT                                                                    392.000        EACH 

  69  622-04990           LANDSCAPE EDGING                                                         328.000        LFT 

  70  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN.                                      41.000        EACH 

  71  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN.                  9.000        EACH 

  72  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.                   36.000        EACH 

  73  622-05654           PLANT, PERENNIAL                                                         120.000        EACH 

  74  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  75  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  76  701-09687           PILE, TIMBER TREATED                                                      45.000        LFT 

  77  702-51863           FIELD DRILLED HOLE IN CONCRETE                                             3.000        EACH 

  78  702-90915           CONCRETE, CLASS, A                                                         6.000        CYS 

  79  706-04683           RAILING                                                                  192.000        LFT 

  80  706-04683           RAILING                                                                   45.000        LFT 

  81  710-11640           MASONRY COLUMN                                                             8.000        EACH 

  82  710-11640           MASONRY COLUMN                                                             4.000        EACH 

  83  711-10103           ARCHITECTURAL                                                         LUMP              LUMP 

  84  711-10103           ARCHITECTURAL                                                         LUMP              LUMP 

  85  711-10103           ARCHITECTURAL                                                         LUMP              LUMP 

  86  711-10103           ARCHITECTURAL                                                         LUMP              LUMP 

  87  711-10103           ARCHITECTURAL                                                         LUMP              LUMP 

  88  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN.                                             14.000        LFT 

  89  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN.                                            129.000        LFT 

  90  715-05148           PIPE, TYPE 2, CIRCULAR, 10 IN.                                           219.000        LFT 

  91  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            71.000        LFT 

  92  715-09064           VIDEO INSPECTION FOR PIPE                                                433.000        LFT 

  93  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  94  720-45045           INLET, J10                                                                 3.000        EACH 

  95  720-45055           INLET, M10                                                                 1.000        EACH 

  96  720-45250           CATCH BASIN, K10                                                           4.000        EACH 

  97  720-45270           PIPE CATCH BASIN, 18 IN.                                                   1.000        EACH 

  98  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
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  99  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 

 100  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 101  801-07118           BARRICADE, III-A                                                          80.000        LFT 

 102  802-04314           SIGN                                                                       1.000        EACH 

 103  802-04314           SIGN                                                                       1.000        EACH 

 104  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         30.000        LFT 

 105  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       11.000        SFT 

 106  805-08214           CONDUIT, PVC, 2 IN. SCHEDULE 40                                        5,945.000        LFT 

 107  805-95568           CONDUIT, PVC, 4 IN.                                                      200.000        LFT 

 108  807-04653           LIGHTING FOUNDATION                                                       36.000        EACH 

 109  807-04962           LIGHT                                                                     35.000        EACH 

 110  807-04962           LIGHT                                                                      1.000        EACH 

 111  807-04962           LIGHT                                                                      6.000        EACH 

 112  807-04962           LIGHT                                                                      5.000        EACH 

 113  807-78590           HANDHOLE                                                                   8.000        EACH 

 114  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 840.000        LFT 

 115  808-08258           TRANSVERSE MARKING                                                       127.000        LFT 

 116  808-97664           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                       1,024.400        SYS 

  12  202-02278           CURB, CONCRETE, REMOVE                                                   385.000        LFT 

  13  202-52710           SIDEWALK CONCRETE, REMOVE                                                291.300        SYS 

  14  202-74035           SIGN, REMOVE                                                               4.000        EACH 

  15  202-91385           INLET, REMOVE                                                              3.000        EACH 

  16  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 

  17  202-96133           PIPE, REMOVE                                                             172.000        LFT 

  18  203-02000           EXCAVATION, COMMON                                                       335.000        CYS 

  19  203-02070           BORROW                                                                   291.000        CYS 

  20  205-12108           STORM WATER MANAGEMENT BUDGET                                          5,890.000        DOL 

  21  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  22  207-08264           SUBGRADE TREATMENT, TYPE II                                               38.700        SYS 

  23  207-09935           SUBGRADE TREATMENT, TYPE IC                                              426.600        SYS 

  24  211-09264           STRUCTURE BACKFILL, TYPE 1                                                18.800        CYS 

  25  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          358.300        TON 

  26  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              101.000        SYS 

  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         43.900        TON 

  28  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  134.400        TON 

  29  406-05520           ASPHALT FOR TACK COAT                                                      0.100        TON 

  30  502-06627           PCCP, 6 IN.                                                               38.700        SYS 

  31  604-06070           SIDEWALK, CONCRETE                                                       329.800        SYS 

  32  604-08086           CURB RAMP, CONCRETE                                                       81.600        SYS 

  33  604-11738           DETECTABLE WARNING ELEMENT                                                34.000        LFT 

  34  605-06120           CURB, CONCRETE                                                            43.000        LFT 

  35  605-06140           CURB AND GUTTER, CONCRETE                                                261.000        LFT 

  36  605-06140           CURB AND GUTTER, CONCRETE                                                181.000        LFT 

  37  605-97937           CURB AND GUTTER, ROLL CURB                                                24.000        LFT 

  38  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  39  621-06557           SEED MIXTURE T                                                            51.000        LBS 

  40  621-06570           TOPSOIL                                                                  100.000        CYS 

  41  621-06574           SODDING                                                                  899.000        SYS 

  42  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                             40.000        LFT 

  43  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            78.000        LFT 

  44  720-04682           INLET                                                                      2.000        EACH 

  45  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  46  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      2.000        EACH 

  47  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  48  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 1.000        EACH 

  49  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,052.000        LFT 
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  50  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 

  51  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 

  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  53  801-07118           BARRICADE, III-A                                                          60.000        LFT 

  54  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  55  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         10.000        LFT 

  56  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       26.000        SFT 

  57  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              2.000        EACH 

  58  805-11771           SIGNAL POLE, PEDESTAL, 16 FT                                               2.000        EACH 

  59  805-11799           RECTANGULAR RAPID FLASHING BEACON                                          2.000        EACH 

  60  805-11817           PEDESTRIAN PUSH BUTTON, APS                                                2.000        EACH 

  61  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       180.000        LFT 

  62  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           4.000        SYS 

  63  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                          80.000        LFT 

  64  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,180.000        LFT 

  65  808-06716           LINE, REMOVE                                                           1,035.000        LFT 

  66  808-11698           TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 27 IN.              30.000        LFT 

  67  808-75078           TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, YELLOW, 12 IN.                32.000        LFT 

  68  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02279           CURB AND GUTTER, REMOVE                                                  234.000        LFT 

  12  202-92607           SIGN POST, CHANNEL, REMOVE                                                 4.000        EACH 

  13  202-93047           MANHOLE, REMOVE                                                            3.000        EACH 

  14  202-96133           PIPE, REMOVE                                                             846.000        LFT 

  15  203-02000           EXCAVATION, COMMON                                                     1,361.000        CYS 

  16  205-12108           STORM WATER MANAGEMENT BUDGET                                          8,826.000        DOL 

  17  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  18  207-08264           SUBGRADE TREATMENT, TYPE II                                              298.000        SYS 

  19  207-09934           SUBGRADE TREATMENT, TYPE IB                                            3,757.000        SYS 

  20  211-02050           B BORROW                                                                 969.000        CYS 

  21  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,102.000        CYS 

  22  213-09270           FLOWABLE BACKFILL, REMOVABLE                                              13.000        CYS 

  23  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,132.000        TON 

  24  303-08210           COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS                       140.000        TON 

  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              208.000        SYS 

  26  306-08042           MILLING, SCARIFICATION                                                   605.000        SYS 

  27  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        281.000        TON 

  28  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  370.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                                1,296.000        LFT 

  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,041.000        LFT 

  31  401-11785           LIQUID ASPHALT SEALANT                                                 1,296.000        LFT 

  32  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  33  604-01268           HAND RAIL ALUMINUM                                                        10.000        LFT 

  34  604-06070           SIDEWALK, CONCRETE                                                       688.000        SYS 

  35  604-08086           CURB RAMP, CONCRETE                                                       41.000        SYS 

  36  604-12083           DETECTABLE WARNING SURFACES                                                9.000        SYS 

  37  604-44251           STEPS, CONCRETE                                                            2.000        CYS 

  38  605-06140           CURB AND GUTTER, CONCRETE                                              2,316.000        LFT 

  39  610-08446           PCCP FOR APPROACHES, 6 IN.                                               279.000        SYS 

  40  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             5.000        EACH 

  41  616-02320           GEOTEXTILES                                                            1,322.000        SYS 

  42  616-06405           RIPRAP, REVETMENT                                                        179.000        TON 

  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  44  621-06559           MULCHED SEEDING R                                                      1,467.000        SYS 

  45  621-06575           SODDING, NURSERY                                                       2,507.000        SYS 

  46  628-09403           FIELD OFFICE, C                                                            8.000        MOS 

  47  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  48  703-06028           REINFORCING BARS                                                          32.000        LBS 

  49  715-01472           PIPE END SECTION PRECAST CONCRETE 18 IN                                    1.000        EACH 
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  50  715-04965           WATER SERVICE LINE                                                       100.000        LFT 

  51  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           526.000        LFT 

  52  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           151.000        LFT 

  53  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         1,301.000        LFT 

  54  715-05209           PIPE, TYPE 4, CIRCULAR, 18 IN.                                           517.000        LFT 

  55  715-05411           PIPE, SANITARY SEWER, 12 IN.                                             852.000        LFT 

  56  715-05711           PIPE, SANITARY SEWER, 6 IN.                                               18.000        LFT 

  57  715-40000           PIPE, SANITARY SEWER, 4 IN.                                               33.000        LFT 

  58  715-92253           SEWER SANITARY LATERAL RECONNECT                                           4.000        EACH 

  59  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  60  720-45042           INLET, HA5                                                                 1.000        EACH 

  61  720-45045           INLET, J10                                                                 3.000        EACH 

  62  720-45055           INLET, M10                                                                 4.000        EACH 

  63  720-45410           MANHOLE, C4                                                                9.000        EACH 

  64  720-45510           MANHOLE, C4 MODIFIED                                                       3.000        EACH 

  65  720-98174           INLET, B15                                                                 1.000        EACH 

  66  720-98555           INLET, C15                                                                 2.000        EACH 

  67  721-43010           AUTOMATIC DRAINAGE GATE, 18 IN.                                            1.000        EACH 

  68  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  69  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  70  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 

  71  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  72  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  73  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  74  802-04089           SIGN, SHEET, REMOVE                                                        5.000        EACH 

  75  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         40.000        LFT 

  76  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       16.300        SFT 

  77  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS                1.900        SFT 

  78  802-09841           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.125 IN. THICKNESS                2.600        SFT 

  79  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 255.000        LFT 

  80  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         2,707.000        LFT 

  81  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,452.000        LFT 

  82  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               18.000        LFT 

  83  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                        84.000        LFT 
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          CALL ORDER   : 371                                              CONTRACT ID  : R -37325-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT BIKE AND PEDESTRAIN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-02240           PAVEMENT REMOVAL                                                          98.000        SYS 

  10  207-08264           SUBGRADE TREATMENT, TYPE II                                              562.000        SYS 

  11  211-09265           STRUCTURE BACKFILL, TYPE 2                                               400.000        CYS 

  12  303-01180           COMPACTED AGGREGATE NO. 53                                               300.000        TON 

  13  303-08210           COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS                        30.000        TON 

  14  603-05744           FENCE GATE, CHAIN LINK, 72 IN. X 10 FT                                     1.000        EACH 

  15  603-92636           FENCE, CHAIN LINK, 72 IN.                                                460.000        LFT 

  16  604-06070           SIDEWALK, CONCRETE                                                     1,080.000        SYS 

  17  604-08086           CURB RAMP, CONCRETE                                                       31.000        SYS 

  18  604-12083           DETECTABLE WARNING SURFACES                                                8.000        SYS 

  19  605-06140           CURB AND GUTTER, CONCRETE                                                 25.000        LFT 

  20  605-97937           CURB AND GUTTER, ROLL CURB                                                46.000        LFT 

  21  610-08446           PCCP FOR APPROACHES, 6 IN.                                               488.000        SYS 

  22  610-09108           PCCP FOR APPROACHES, 9 IN.                                                75.000        SYS 

  23  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             3.000        EACH 

  24  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  25  621-06560           MULCHED SEEDING U                                                      1,832.000        SYS 

  26  621-06570           TOPSOIL                                                                  205.000        CYS 

  27  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN.                                              5.000        LFT 

  28  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           724.000        LFT 

  29  715-09064           VIDEO INSPECTION FOR PIPE                                                729.000        LFT 

  30  720-04790           CASTING                                                                    1.000        EACH 

  31  720-45270           PIPE CATCH BASIN, 18 IN.                                                   6.000        EACH 

  32  720-45275           PIPE CATCH BASIN, 24 IN.                                                   1.000        EACH 

  33  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      3.000        EACH 

  34  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  36  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  37  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         22.000        LFT 

  38  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  39  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC, STOP LINE,                         10.000        LFT 

  40  808-75069           TRANSVERSE MARKING, PREFORMED PLASTIC, CROSSWALK LINE,                    40.000        LFT 

  41  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       390.000        LFT 
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          CALL ORDER   : 381                                              CONTRACT ID  : R -37345-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-02250           TREE 10 IN., REMOVE                                                        2.000        EACH 

  10  201-02255           TREE 18 IN., REMOVE                                                       11.000        EACH 

  11  201-02260           TREE 30 IN., REMOVE                                                       11.000        EACH 

  12  201-02265           TREE 48 IN., REMOVE                                                        3.000        EACH 

  13  202-02240           PAVEMENT REMOVAL                                                         291.000        SYS 

  14  202-02278           CURB, CONCRETE, REMOVE                                                   244.000        LFT 

  15  202-03875           CONCRETE STEPS, REMOVE                                                     8.000        EACH 

  16  202-52710           SIDEWALK CONCRETE, REMOVE                                                879.000        SYS 

  17  205-12108           STORM WATER MANAGEMENT BUDGET                                            500.000        DOL 

  18  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  19  303-01180           COMPACTED AGGREGATE NO. 53                                                20.000        TON 

  20  303-07449           COMPACTED AGGREGATE NO. 73                                                50.000        TON 

  21  304-07490           HMA PATCHING, TYPE B                                                      20.000        TON 

  22  502-06627           PCCP, 6 IN.                                                               65.000        SYS 

  23  604-06070           SIDEWALK, CONCRETE                                                     1,118.000        SYS 

  24  604-08086           CURB RAMP, CONCRETE                                                       55.000        SYS 

  25  604-12083           DETECTABLE WARNING SURFACES                                                9.000        SYS 

  26  605-06120           CURB, CONCRETE                                                           322.000        LFT 

  27  610-07487           HMA FOR APPROACHES, TYPE B                                                92.000        TON 

  28  621-06567           WATER                                                                  1,000.000        kGAL 

  29  621-06575           SODDING, NURSERY                                                         715.000        SYS 

  30  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      6.000        EACH 

  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  32  802-07058           SIGN, SHEET, ASSEMBLY RELOCATE                                             1.000        EACH 
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          CALL ORDER   : 461                                              CONTRACT ID  : RS-29956-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-01845           CONDUIT, REMOVE                                                          150.000        LFT 

  11  202-05545           REGULATED MATERIALS, DISPOSE, TYPE C                                      20.000        CYS 

  12  202-05550           REGULATED MATERIALS, REMOVE, TYPE C                                       20.000        CYS 

  13  202-05555           REGULATED MATERIALS, TRANSPORT, TYPE C                                    20.000        CYS 

  14  202-07603           TESTING FOR WASTES, TYPE C                                                 1.000        EACH 

  15  202-52710           SIDEWALK CONCRETE, REMOVE                                                197.000        SYS 

  16  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                      4.000        EACH 

  17  213-09270           FLOWABLE BACKFILL, REMOVABLE                                             152.000        CYS 

  18  303-01180           COMPACTED AGGREGATE NO. 53                                               113.000        TON 

  19  304-07490           HMA PATCHING, TYPE B                                                      40.000        TON 

  20  305-11779           PCC BASE PATCHING, 7 IN.                                                 338.000        SYS 

  21  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            6,915.000        SYS 

  22  306-08039           MILLING, ASPHALT REMOVAL                                               4,010.000        SYS 

  23  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  24  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        902.000        TON 

  25  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               33.000        TON 

  26  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  27  604-06070           SIDEWALK, CONCRETE                                                        44.000        SYS 

  28  604-07894           CURB RAMP, CONCRETE, A                                                   161.000        SYS 

  29  605-01870           CURB, CONCRETE A                                                         255.000        LFT 

  30  605-02278           CURB, REMOVE                                                             255.000        LFT 

  31  621-06545           FERTILIZER                                                                 0.100        TON 

  32  621-06575           SODDING, NURSERY                                                          50.000        SYS 

  33  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  34  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  35  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  36  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  37  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 

  38  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  39  715-05115           PIPE, TYPE 1, CIRCULAR, 6 IN.                                              6.000        LFT 

  40  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           301.000        LFT 

  41  715-09064           VIDEO INSPECTION FOR PIPE                                                454.000        LFT 

  42  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  43  720-45015           INLET, A8                                                                  7.000        EACH 

  44  720-45115           INLET, A8 MODIFIED                                                         1.000        EACH 

  45  720-45410           MANHOLE, C4                                                                2.000        EACH 

  46  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  47  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  48  801-06645           CONSTRUCTION SIGN, B                                                      17.000        EACH 

  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 461                                              CONTRACT ID  : RS-29956-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  801-07119           BARRICADE, III-B                                                          60.000        LFT 

  51  802-04089           SIGN, SHEET, REMOVE                                                        2.000        EACH 

  52  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         12.000        LFT 

  53  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                        3.000        SFT 

  54  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       13.000        SFT 

  55  805-11813           CONDUIT, PVC, 2 IN. SCHEDULE 80                                          150.000        LFT 

  56  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                   150.000        LFT 

  57  807-02817           LIGHTING FOUNDATION, CONCRETE WITH GROUNDING                               4.000        EACH 

  58  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       7,030.000        LFT 

  59  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      7,404.000        LFT 

  60  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                      234.000        LFT 

  61  808-75140           PAVEMENT MESSAGE MARKING, PAINT, R X R                                     1.000        EACH 

  62  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               99.000        EACH 

  63  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      106.000        EACH 
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          CALL ORDER   : 471                                              CONTRACT ID  : RS-35134-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 

  14  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 

  15  202-52710           SIDEWALK CONCRETE, REMOVE                                                 22.000        SYS 

  16  203-02000           EXCAVATION, COMMON                                                       647.000        CYS 

  17  203-02070           BORROW                                                                   215.000        CYS 

  18  203-08607           LINEAR GRADING                                                            75.000        LFT 

  19  205-12108           STORM WATER MANAGEMENT BUDGET                                          9,588.000        DOL 

  20  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  21  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,911.000        SYS 

  22  211-09264           STRUCTURE BACKFILL, TYPE 1                                                50.000        CYS 

  23  211-09265           STRUCTURE BACKFILL, TYPE 2                                               301.000        CYS 

  24  211-09266           STRUCTURE BACKFILL, TYPE 3                                                53.000        CYS 

  25  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          183.000        TON 

  26  302-07455           DENSE GRADED SUBBASE                                                      75.000        CYS 

  27  303-01180           COMPACTED AGGREGATE NO. 53                                               252.000        TON 

  28  303-07449           COMPACTED AGGREGATE NO. 73                                             4,056.000        TON 

  29  304-07490           HMA PATCHING, TYPE B                                                   3,455.000        TON 

  30  304-07494           WIDENING WITH HMA, TYPE C                                                165.000        TON 

  31  306-08033           MILLING, ASPHALT, 1 IN.                                              217,414.000        SYS 

  32  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,300.000        SYS 

  33  306-08043           MILLING, TRANSITION                                                    1,390.000        SYS 

  34  306-08432           MILLING, APPROACH                                                     15,565.000        SYS 

  35  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  36  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                     18,153.000        TON 

  37  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                   20.000        TON 

  38  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                           47.000        TON 

  39  401-10258           JOINT ADHESIVE, SURFACE                                               92,580.000        LFT 

  40  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             940.000        LFT 

  41  401-11785           LIQUID ASPHALT SEALANT                                                92,580.000        LFT 

  42  406-05520           ASPHALT FOR TACK COAT                                                     64.000        TON 

  43  408-12028           CRACKS IN ASPHALT PAVEMENT, FILL                                          25.000        TON 

  44  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                             33.000        LFT 

  45  601-02241           GUARDRAIL, REMOVE                                                         75.000        LFT 

  46  601-02565           GUARDRAIL, W-BEAM 12 FT 6 IN. SPACING                                     75.000        LFT 

  47  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  48  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    406.250        LFT 

  49  603-06040           FENCE, FARM FIELD, 47 IN.                                                410.000        LFT 
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          CALL ORDER   : 471                                              CONTRACT ID  : RS-35134-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  603-91748           FENCE GATE, FARM FIELD, 47 IN. X 16 FT                                     2.000        EACH 

  51  604-08086           CURB RAMP, CONCRETE                                                       22.000        SYS 

  52  604-12083           DETECTABLE WARNING SURFACES                                                2.000        SYS 

  53  610-07487           HMA FOR APPROACHES, TYPE B                                             1,284.000        TON 

  54  615-06490           RIGHT-OF-WAY MARKER                                                        8.000        EACH 

  55  615-06505           MONUMENT, B                                                                4.000        EACH 

  56  615-06525           CASTING ADJUST TO GRADE, MONUMENT                                         33.000        EACH 

  57  616-02320           GEOTEXTILES                                                            1,052.000        SYS 

  58  616-05688           RIPRAP, CLASS 1                                                          282.000        TON 

  59  616-06405           RIPRAP, REVETMENT                                                         34.000        TON 

  60  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  61  621-02770           EROSION CONTROL BLANKET                                                1,840.000        SYS 

  62  621-03909           SEED MIXTURE, NATIVE                                                      26.000        LBS 

  63  621-06559           MULCHED SEEDING R                                                      1,025.000        SYS 

  64  621-06567           WATER                                                                      7.000        kGAL 

  65  621-06570           TOPSOIL                                                                   34.000        CYS 

  66  621-06574           SODDING                                                                  206.000        SYS 

  67  621-06575           SODDING, NURSERY                                                          31.000        SYS 

  68  628-09402           FIELD OFFICE, B                                                           14.000        MOS 

  69  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  70  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  71  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  72  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     42.000        MOS 

  73  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  3.000        EACH 

  74  714-11183           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             57.000        LFT 

  75  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         148.000        SFT 

  76  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      583.000        SFT 

  77  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 1,377.000        SYS 

  78  801-03290           CONSTRUCTION SIGN, C                                                      29.000        EACH 

  79  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  80  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      8,178.000        LFT 

  81  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           8,178.000        LFT 

  82  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                120.000        LFT 

  83  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              37.000        EACH 

  84  801-06640           CONSTRUCTION SIGN, A                                                      92.000        EACH 

  85  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

  86  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  87  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  88  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  89  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 900.000        LFT 

  90  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     6,376.000        LFT 

  91  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     164,127.000        LFT 

  92  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                    129,983.000        LFT 

  93  808-06716           LINE, REMOVE                                                           1,215.000        LFT 

  94  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                      388.000        LFT 

  95  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  96  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                900.000        LFT 

  97  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    7.000        EACH 

  98  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,994.000        EACH 
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          CALL ORDER   : 481                                              CONTRACT ID  : RS-35154-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02278           CURB, CONCRETE, REMOVE                                                 1,560.000        LFT 

  12  202-52710           SIDEWALK CONCRETE, REMOVE                                                200.000        SYS 

  13  207-08264           SUBGRADE TREATMENT, TYPE II                                               40.000        SYS 

  14  207-09935           SUBGRADE TREATMENT, TYPE IC                                            5,536.000        SYS 

  15  211-09266           STRUCTURE BACKFILL, TYPE 3                                                15.000        CYS 

  16  303-07449           COMPACTED AGGREGATE NO. 73                                             2,398.000        TON 

  17  304-07490           HMA PATCHING, TYPE B                                                   2,900.000        TON 

  18  304-07491           HMA PATCHING, TYPE C                                                     100.000        TON 

  19  306-08038           MILLING, ASPHALT, 4 IN.                                              111,271.000        SYS 

  20  306-08039           MILLING, ASPHALT REMOVAL                                               4,710.000        SYS 

  21  306-08432           MILLING, APPROACH                                                     11,776.000        SYS 

  22  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  23  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      7,506.000        TON 

  24  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,170.000        TON 

  25  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                               12,509.000        TON 

  26  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                3,610.000        TON 

  27  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        2,180.000        TON 

  28  401-10258           JOINT ADHESIVE, SURFACE                                               48,540.000        LFT 

  29  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          48,540.000        LFT 

  30  401-11785           LIQUID ASPHALT SEALANT                                                48,540.000        LFT 

  31  406-05520           ASPHALT FOR TACK COAT                                                     71.000        TON 

  32  503-03489           RETROFITTED TIE BARS                                                      80.000        EACH 

  33  503-05240           D-1 CONTRACTION JOINT                                                     60.000        LFT 

  34  506-06333           PCCP PATCHING, FULL DEPTH                                                265.000        SYS 

  35  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                            900.000        LFT 

  36  507-08272           JOINTS IN PCCP, SAW AND SEAL                                           7,350.000        LFT 

  37  604-08086           CURB RAMP, CONCRETE                                                      180.000        SYS 

  38  604-12083           DETECTABLE WARNING SURFACES                                               20.000        SYS 

  39  605-06120           CURB, CONCRETE                                                         1,560.000        LFT 

  40  605-06140           CURB AND GUTTER, CONCRETE                                                 45.000        LFT 

  41  606-07484           MILLED HMA CORRUGATIONS                                               31,527.000        LFT 

  42  610-07487           HMA FOR APPROACHES, TYPE B                                             1,183.000        TON 

  43  610-07488           HMA FOR APPROACHES, TYPE C                                             1,480.000        TON 

  44  610-08446           PCCP FOR APPROACHES, 6 IN.                                                40.000        SYS 

  45  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             3.000        EACH 

  46  621-06575           SODDING, NURSERY                                                         130.000        SYS 

  47  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  48  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  49  720-44080           CASTING, 15, FURNISH AND ADJUST TO GRADE                                   3.000        EACH 
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          CALL ORDER   : 481                                              CONTRACT ID  : RS-35154-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      2.000        EACH 

  51  732-11770           AGGREGATE FOR DRAINAGE FILL                                                6.000        CYS 

  52  732-11810           MODULAR BLOCK WALL                                                       285.000        SFT 

  53  732-11811           MODULAR BLOCK WALL ERECTION                                              285.000        SFT 

  54  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  55  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,859.000        LFT 

  56  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,420.000        LFT 

  57  801-06640           CONSTRUCTION SIGN, A                                                      51.000        EACH 

  58  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  59  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           3,040.000        LFT 

  60  805-78785           SIGNAL DETECTOR HOUSING                                                    7.000        EACH 

  61  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          1,040.000        LFT 

  62  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              10,350.000        LFT 

  63  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     7,300.000        LFT 

  64  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      62,456.000        LFT 

  65  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      6,340.000        LFT 

  66  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                       19.000        LFT 

  67  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  68  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        20,940.000        LFT 

  69  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               820.000        LFT 

  70  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              9,770.000        LFT 

  71  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              146.000        LFT 

  72  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       735.000        LFT 

  73  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    3.000        EACH 

  74  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 

  75  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              652.000        EACH 

  76  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      205.000        EACH 
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          CALL ORDER   : 491                                              CONTRACT ID  : RS-35165-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-04299           FORCE ACCOUNT WORK                                                         1.000        DOL 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                     9,400.000        CYS 

  13  205-12108           STORM WATER MANAGEMENT BUDGET                                         24,588.000        DOL 

  14  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  15  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,333.000        SYS 

  16  207-09935           SUBGRADE TREATMENT, TYPE IC                                           47,730.000        SYS 

  17  211-09264           STRUCTURE BACKFILL, TYPE 1                                               200.000        CYS 

  18  302-07455           DENSE GRADED SUBBASE                                                     519.000        CYS 

  19  303-01180           COMPACTED AGGREGATE NO. 53                                                80.000        TON 

  20  303-07449           COMPACTED AGGREGATE NO. 73                                             2,697.000        TON 

  21  304-07491           HMA PATCHING, TYPE C                                                   9,794.000        TON 

  22  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            3,258.000        SYS 

  23  306-08042           MILLING, SCARIFICATION                                                53,847.000        SYS 

  24  306-08043           MILLING, TRANSITION                                                    3,800.000        SYS 

  25  306-08432           MILLING, APPROACH                                                      6,300.000        SYS 

  26  306-10163           MILLING ASPHALT, 2 1/2 IN                                            102,364.000        SYS 

  27  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  28  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      3,448.000        TON 

  29  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     10,023.000        TON 

  30  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                4,938.000        TON 

  31  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                               14,406.000        TON 

  32  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                       12,838.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                               80,644.000        LFT 

  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          80,644.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                80,644.000        LFT 

  36  406-05520           ASPHALT FOR TACK COAT                                                     89.000        TON 

  37  408-12028           CRACKS IN ASPHALT PAVEMENT, FILL                                           5.000        TON 

  38  503-03489           RETROFITTED TIE BARS                                                      53.000        EACH 

  39  506-06333           PCCP PATCHING, FULL DEPTH                                                160.000        SYS 

  40  506-06334           PCCP PATCHING, PARTIAL DEPTH                                             299.000        SYS 

  41  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                             58.000        LFT 

  42  507-08272           JOINTS IN PCCP, SAW AND SEAL                                           6,728.000        LFT 

  43  606-07484           MILLED HMA CORRUGATIONS                                               72,820.000        LFT 

  44  610-07488           HMA FOR APPROACHES, TYPE C                                             1,164.000        TON 

  45  616-02320           GEOTEXTILES                                                            4,898.000        SYS 

  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               16.000        EACH 

  47  621-06626           MULCHED SEEDING D                                                      1,096.000        SYS 

  48  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  49  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 
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          CALL ORDER   : 491                                              CONTRACT ID  : RS-35165-B 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  51  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  52  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  53  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      36.000        MOS 

  54  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  55  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  56  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         76,719.000        LFT 

  57  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                         6,095.000        LFT 

  58  718-04986           CLEANOUT                                                                  34.000        EACH 

  59  718-06526           HMA FOR UNDERDRAINS                                                    7,900.000        TON 

  60  718-06529           OUTLET PROTECTOR, 2                                                      200.000        EACH 

  61  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 

  62  718-52610           AGGREGATE FOR UNDERDRAINS                                              3,673.000        CYS 

  63  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            36,620.000        SYS 

  64  720-44000           CASTING, ADJUST TO GRADE                                                  34.000        EACH 

  65  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  66  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  67  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                    185,192.000        LFT 

  68  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          89,719.000        LFT 

  69  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            181.000        LFT 

  70  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 

  71  801-06710           FLASHING ARROW SIGN                                                      250.000        DAY 

  72  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  73  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                      9,725.000        LFT 

  74  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      41,264.000        LFT 

  75  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     39,499.000        LFT 

  76  808-06716           LINE, REMOVE                                                          56,968.000        LFT 

  77  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  78  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              181.000        LFT 

  79  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              593.000        EACH 

  80  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      593.000        EACH 
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          CALL ORDER   : 501                                              CONTRACT ID  : RS-37731-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  207-09935           SUBGRADE TREATMENT, TYPE IC                                               37.000        SYS 

  11  303-01180           COMPACTED AGGREGATE NO. 53                                             2,491.000        TON 

  12  304-07491           HMA PATCHING, TYPE C                                                     894.000        TON 

  13  306-08038           MILLING, ASPHALT, 4 IN.                                              114,831.000        SYS 

  14  306-08043           MILLING, TRANSITION                                                      890.000        SYS 

  15  306-08432           MILLING, APPROACH                                                      4,276.000        SYS 

  16  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  17  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      9,474.000        TON 

  18  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                               15,790.000        TON 

  19  401-10258           JOINT ADHESIVE, SURFACE                                               84,891.000        LFT 

  20  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          84,891.000        LFT 

  21  401-11785           LIQUID ASPHALT SEALANT                                                84,891.000        LFT 

  22  406-05520           ASPHALT FOR TACK COAT                                                     31.000        TON 

  23  606-07484           MILLED HMA CORRUGATIONS                                               73,573.000        LFT 

  24  610-07487           HMA FOR APPROACHES, TYPE B                                               396.000        TON 

  25  615-06520           MONUMENT, RE-ESTABLISH                                                    10.000        EACH 

  26  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  27  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  28  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  29  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  30  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 

  31  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  32  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  33  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          11,370.000        LFT 

  34  801-06640           CONSTRUCTION SIGN, A                                                     127.000        EACH 

  35  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  37  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                             210.000        LFT 

  38  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                             70.000        LFT 

  39  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     5,730.000        LFT 

  40  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      58,885.000        LFT 

  41  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     20,346.000        LFT 

  42  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                      173.000        LFT 

  43  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              156.000        EACH 
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          CALL ORDER   : 521                                              CONTRACT ID  : RS-38673-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  203-02000           EXCAVATION, COMMON                                                        12.000        CYS 

  11  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        2,755.000        TON 

  12  303-01180           COMPACTED AGGREGATE NO. 53                                                24.000        TON 

  13  304-07491           HMA PATCHING, TYPE C                                                   4,551.000        TON 

  14  306-08038           MILLING, ASPHALT, 4 IN.                                               84,882.000        SYS 

  15  306-08042           MILLING, SCARIFICATION                                                 2,005.000        SYS 

  16  306-08043           MILLING, TRANSITION                                                    2,179.000        SYS 

  17  306-08432           MILLING, APPROACH                                                      5,824.000        SYS 

  18  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      9,186.000        TON 

  19  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                               15,311.000        TON 

  20  401-10258           JOINT ADHESIVE, SURFACE                                               37,002.000        LFT 

  21  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          36,182.000        LFT 

  22  401-11785           LIQUID ASPHALT SEALANT                                                37,002.000        LFT 

  23  406-05520           ASPHALT FOR TACK COAT                                                     56.000        TON 

  24  506-06333           PCCP PATCHING, FULL DEPTH                                              3,802.000        SYS 

  25  601-06035           GUARDRAIL, RESET                                                       1,313.000        LFT 

  26  601-94689           GUARDRAIL, END TREATMENT, OS                                               2.000        EACH 

  27  606-07484           MILLED HMA CORRUGATIONS                                               97,746.000        LFT 

  28  610-07487           HMA FOR APPROACHES, TYPE B                                               480.000        TON 

  29  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  30  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  31  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  32  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,200.000        LFT 

  33  801-06640           CONSTRUCTION SIGN, A                                                      55.000        EACH 

  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  35  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     6,131.000        LFT 

  36  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      66,266.000        LFT 

  37  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     27,672.000        LFT 

  38  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  39  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              398.000        EACH 

  40  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      398.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  201-90788           DEBRIS, REMOVE STRUCTURE NO.                                          LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                         744.000        SYS 

  14  202-02279           CURB AND GUTTER, REMOVE                                                1,278.000        LFT 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           4.000        EACH 

  18  202-94954           BARRIER WALL, CONCRETE, REMOVE                                           775.000        LFT 

  19  203-02000           EXCAVATION, COMMON                                                     3,706.000        CYS 

  20  203-02070           BORROW                                                                 1,060.000        CYS 

  21  205-12108           STORM WATER MANAGEMENT BUDGET                                         16,908.000        DOL 

  22  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  23  206-51220           EXCAVATION, WET                                                          450.000        CYS 

  24  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      92.000        CYS 

  25  207-09935           SUBGRADE TREATMENT, TYPE IC                                           10,713.000        SYS 

  26  211-06467           AGGREGATE FOR END BENT BACKFILL                                           92.000        CYS 

  27  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         100.000        CYS 

  28  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          368.000        TON 

  29  302-07455           DENSE GRADED SUBBASE                                                   2,336.000        CYS 

  30  303-07449           COMPACTED AGGREGATE NO. 73                                             6,268.000        TON 

  31  304-07783           HMA PATCHING, TYPE D                                                   4,256.000        TON 

  32  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          236,700.000        SYS 

  33  306-11872           MILLING, PROFILE                                                       1,952.000        SYS 

  34  306-11872           MILLING, PROFILE                                                         345.000        SYS 

  35  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  36  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      2,255.000        TON 

  37  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      5,941.000        TON 

  38  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      3,304.000        TON 

  39  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                1,441.000        TON 

  40  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                                   78.000        TON 

  41  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        4,104.000        TON 

  42  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                          147.000        TON 

  43  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          268.000        TON 

  44  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 mm                                           51.000        TON 

  45  401-10258           JOINT ADHESIVE, SURFACE                                              130,648.000        LFT 

  46  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,044.000        LFT 

  47  401-11785           LIQUID ASPHALT SEALANT                                               218,428.000        LFT 

  48  401-12137           QC/QA-HMA, 4, 76, INTERMEDIATE, OG, 19.0 mm                               39.000        TON 

  49  401-12169           INERTIAL PROFILER, HMA                                                LUMP              LUMP 
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  50  406-05520           ASPHALT FOR TACK COAT                                                     74.000        TON 

  51  410-09086           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA                                6,091.000        TON 

  52  410-09530           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm - SMA                                3,017.000        TON 

  53  501-06266           PROFILOGRAPH PCCP                                                     LUMP              LUMP 

  54  503-03489           RETROFITTED TIE BARS                                                   1,126.000        EACH 

  55  503-05240           D-1 CONTRACTION JOINT                                                 10,316.000        LFT 

  56  503-05310           TERMINAL JOINT                                                         1,584.000        LFT 

  57  503-09261           PCCP STITCHING                                                         2,367.000        EACH 

  58  506-06333           PCCP PATCHING, FULL DEPTH                                             23,815.000        SYS 

  59  507-07480           PROFILING, PCCP                                                      339,305.000        SYS 

  60  507-07505           RETROFIT LOAD TRANSFER                                                 2,329.000        EACH 

  61  507-08271           JOINTS IN PCCP, FILLED                                               288,862.000        LFT 

  62  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            6.000        EACH 

  63  601-02241           GUARDRAIL, REMOVE                                                        386.000        LFT 

  64  601-05999           CURVED TERMINAL END                                                        4.000        EACH 

  65  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  66  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    200.000        LFT 

  67  602-06729           BARRIER, DELINEATOR                                                       38.000        EACH 

  68  602-11938           CONCRETE BARRIER, MODIFIED SECTION                                       118.000        CYS 

  69  605-06150           CURB AND GUTTER, C, CONCRETE                                           1,224.000        LFT 

  70  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                       48.000        LFT 

  71  606-07484           MILLED HMA CORRUGATIONS                                               94,113.000        LFT 

  72  606-11064           MILLED PCCP CORRUGATIONS                                             185,097.000        LFT 

  73  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              788.000        SYS 

  74  616-02320           GEOTEXTILES                                                              575.000        SYS 

  75  616-05688           RIPRAP, CLASS 1                                                          668.000        TON 

  76  616-06405           RIPRAP, REVETMENT                                                        243.000        TON 

  77  616-51366           SLOPEWALL, CONCRETE, 5 IN.                                                50.000        SYS 

  78  616-93772           INSPECTION HOLE                                                            4.000        EACH 

  79  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  80  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  81  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  82  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  83  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  84  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  85  621-06559           MULCHED SEEDING R                                                      3,000.000        SYS 

  86  621-06574           SODDING                                                                  150.000        SYS 

  87  628-09402           FIELD OFFICE, B                                                           36.000        MOS 

  88  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  89  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  90  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  91  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      54.000        MOS 

  92  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  4.000        EACH 

  93  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  94  702-12076           GRATES, BASINS, AND FITTINGS, CAST IRON                                    2.000        EACH 

  95  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            84.000        EACH 

  96  703-06029           REINFORCING BARS, EPOXY COATED                                       291,560.000        LBS 

  97  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  108.000        EACH 

  98  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              806.000        CYS 
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  99  706-11600           RAILING, CONCRETE FC                                                     112.000        CYS 

 100  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    6.000        EACH 

 101  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 

 102  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 103  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 104  710-09158           PATCHING CONCRETE STRUCTURES                                             880.000        SFT 

 105  711-04297           STRUCTURAL STEEL, FIELD CUT                                            2,448.000        SQIN 

 106  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 107  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 108  711-51864           DRILLED HOLE                                                           2,109.000        EACH 

 109  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

 110  711-95291           JACKING AND SUPPORTING, STEEL BEAMS                                   LUMP              LUMP 

 111  711-96800           STUD SHEAR CONNECTORS                                                 11,088.000        EACH 

 112  713-04331           TEMPORARY CAUSEWAY                                                    LUMP              LUMP 

 113  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          2,743.000        LFT 

 114  715-09938           PIPE, BRIDGE DECK DRAIN SYSTEM                                        LUMP              LUMP 

 115  715-09938           PIPE, BRIDGE DECK DRAIN SYSTEM                                        LUMP              LUMP 

 116  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      19,500.000        LFT 

 117  718-09978           UNDERDRAIN OUTLET INSPECTION                                             330.000        EACH 

 118  718-09979           UNDERDRAIN OUTLET CLEANING                                               330.000        EACH 

 119  718-52610           AGGREGATE FOR UNDERDRAINS                                                275.000        CYS 

 120  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             2,264.000        SYS 

 121  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       4.000        EACH 

 122  720-44000           CASTING, ADJUST TO GRADE                                                   7.000        EACH 

 123  720-44055           CASTING, 10, FURNISH AND ADJUST TO GRADE                                   8.000        EACH 

 124  720-45045           INLET, J10                                                                 8.000        EACH 

 125  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      725.000        SFT 

 126  724-12103           PRE-COMPRESSED FOAM JOINT                                                593.000        LFT 

 127  726-92406           BEARING ASSEMBLY ELASTOMERIC                                               2.000        EACH 

 128  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       430.000        LFT 

 129  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           16.000        GAL 

 130  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

 131  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              68.000        EACH 

 132  801-03290           CONSTRUCTION SIGN, C                                                      60.000        EACH 

 133  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          78,128.000        LFT 

 134  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                           4,570.000        LFT 

 135  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              13.000        EACH 

 136  801-06640           CONSTRUCTION SIGN, A                                                     329.000        EACH 

 137  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

 138  801-06710           FLASHING ARROW SIGN                                                    1,899.000        DAY 

 139  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 140  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 

 141  801-07119           BARRICADE, III-B                                                         156.000        LFT 

 142  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                      3,000.000        LFT 

 143  801-12042           TRUCK MOUNTED ATTENUATOR                                                  56.000        DAY 

 144  808-06716           LINE, REMOVE                                                          18,684.000        LFT 

 145  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 146  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                           12,080.000        LFT 

 147  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                           154,307.000        LFT 
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 148  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                          155,329.000        LFT 

 149  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.                            21,785.000        LFT 

 150  808-10038           TRANSVERSE MARKING, MULTI-COMPONENT,                                   3,400.000        LFT 

 151  808-10043           LINE, MULTI-COMPONENT, SOLID, WHITE, 24 IN.                               60.000        LFT 

 152  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                           16.000        LFT 

 153  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY                            1.000        EACH 

 154  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.                           27,968.000        LFT 

 155  808-10072           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                    847.000        LFT 

 156  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                  4.000        EACH 

 157  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                              420.000        LFT 

 158  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       348,919.000        LFT 

 159  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,707.000        EACH 

 160  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,707.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  303-01180           COMPACTED AGGREGATE NO. 53                                               200.000        TON 

  10  304-07490           HMA PATCHING, TYPE B                                                     608.000        TON 

  11  306-08042           MILLING, SCARIFICATION                                                64,448.000        SYS 

  12  306-08432           MILLING, APPROACH                                                      5,488.000        SYS 

  13  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       5.000        TON 

  14  414-11468           ULTRATHIN BONDED WEARING COURSE 9.5 mm                                64,448.000        SYS 

  15  606-07484           MILLED HMA CORRUGATIONS                                               48,738.000        LFT 

  16  610-07487           HMA FOR APPROACHES, TYPE B                                               234.000        TON 

  17  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  18  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  19  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  20  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,780.000        LFT 

  21  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,780.000        LFT 

  22  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 

  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  24  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     1,670.000        LFT 

  25  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      32,388.000        LFT 

  26  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     23,238.000        LFT 

  27  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  28  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              160.000        LFT 

  29  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              384.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  202-90277           DETECTOR HOUSING, REMOVE                                                  31.000        EACH 

  13  205-12108           STORM WATER MANAGEMENT BUDGET                                          9,174.000        DOL 

  14  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  15  304-07491           HMA PATCHING, TYPE C                                                   1,420.000        TON 

  16  306-11553           MILLING, ASPHALT, 3/4 IN.                                            125,120.000        SYS 

  17  401-09941           QC/QA-HMA, 3, 70, SURFACE, 4.75 mm                                     5,161.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                               87,871.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                71,559.000        LFT 

  20  406-05520           ASPHALT FOR TACK COAT                                                     31.000        TON 

  21  615-06525           CASTING ADJUST TO GRADE, MONUMENT                                          1.000        EACH 

  22  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  23  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  24  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  25  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  26  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     27.000        MOS 

  27  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  3.000        EACH 

  28  628-11977           COMPUTER SYSTEM                                                            3.000        EACH 

  29  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 

  30  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,544.000        LFT 

  31  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,543.000        LFT 

  32  801-06640           CONSTRUCTION SIGN, A                                                      56.000        EACH 

  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  34  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          12,752.000        LFT 

  35  805-78785           SIGNAL DETECTOR HOUSING                                                   31.000        EACH 

  36  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          2,356.000        LFT 

  37  808-02066           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      378.000        LFT 

  38  808-06368           TRANSVERSE MARKING, REMOVE                                               245.000        LFT 

  39  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              5,468.000        LFT 

  40  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              12,836.000        LFT 

  41  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  42  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        62,833.000        LFT 

  43  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             5,320.000        LFT 

  44  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             41,808.000        LFT 

  45  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      131.000        LFT 

  46  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              698.000        LFT 

  47  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     2,882.000        LFT 

  48  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   94.000        EACH 

  49  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   75.000        EACH 
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  50  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02273           CENTER CURB, CONCRETE, REMOVE                                              4.000        SYS 

  12  202-52710           SIDEWALK CONCRETE, REMOVE                                                805.000        SYS 

  13  203-02000           EXCAVATION, COMMON                                                        18.000        CYS 

  14  205-12108           STORM WATER MANAGEMENT BUDGET                                         12,453.680        DOL 

  15  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  16  304-07490           HMA PATCHING, TYPE B                                                      80.000        TON 

  17  306-08036           MILLING, ASPHALT, 2 IN.                                                1,461.000        SYS 

  18  306-08432           MILLING, APPROACH                                                      5,570.000        SYS 

  19  306-11553           MILLING, ASPHALT, 3/4 IN.                                             41,678.000        SYS 

  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  21  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                       161.000        TON 

  22  401-09941           QC/QA-HMA, 3, 70, SURFACE, 4.75 mm                                     1,720.000        TON 

  23  401-10258           JOINT ADHESIVE, SURFACE                                               38,262.000        LFT 

  24  401-11785           LIQUID ASPHALT SEALANT                                                38,262.000        LFT 

  25  406-05520           ASPHALT FOR TACK COAT                                                     13.000        TON 

  26  604-06070           SIDEWALK, CONCRETE                                                       460.000        SYS 

  27  604-08086           CURB RAMP, CONCRETE                                                      342.000        SYS 

  28  604-12083           DETECTABLE WARNING SURFACES                                               79.000        SYS 

  29  605-02278           CURB, REMOVE                                                           1,292.000        LFT 

  30  605-06120           CURB, CONCRETE                                                           574.000        LFT 

  31  605-06240           CENTER CURB, A CONCRETE                                                    4.000        SYS 

  32  605-52807           CURB AND GUTTER, COMBINED                                              1,292.000        LFT 

  33  610-07487           HMA FOR APPROACHES, TYPE B                                               460.000        TON 

  34  621-06574           SODDING                                                                   59.000        SYS 

  35  628-09401           FIELD OFFICE, A                                                            7.000        MOS 

  36  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  37  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  38  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  39  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,595.000        LFT 

  40  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,595.000        LFT 

  41  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 

  42  801-06645           CONSTRUCTION SIGN, B                                                      14.000        EACH 

  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  44  802-07058           SIGN, SHEET, ASSEMBLY RELOCATE                                             4.000        EACH 

  45  805-09471           SIGNAL CABLE PREFORMED PAVE-OVER LOOP                                     73.000        EACH 

  46  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           7,276.000        LFT 

  47  805-78785           SIGNAL DETECTOR HOUSING                                                   18.000        EACH 

  48  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          1,611.000        LFT 

  49  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              2,400.000        LFT 
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          CALL ORDER   : 561                                              CONTRACT ID  : RS-39105-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    THIN ASPHALT RESURFACE 

 

  50  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,866.000        LFT 

  51  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  52  808-11698           TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 27 IN.              48.000        LFT 

  53  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        16,468.000        LFT 

  54  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,220.000        LFT 

  55  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              9,982.000        LFT 

  56  808-75272           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      192.000        LFT 

  57  808-75274           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      922.000        LFT 

  58  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      343.000        LFT 

  59  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              748.000        LFT 

  60  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     3,183.000        LFT 

  61  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   33.000        EACH 

  62  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   20.000        EACH 
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          CALL ORDER   : 571                                              CONTRACT ID  : RS-39211-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  207-09935           SUBGRADE TREATMENT, TYPE IC                                              187.000        SYS 

  11  303-07449           COMPACTED AGGREGATE NO. 73                                             1,182.000        TON 

  12  304-07490           HMA PATCHING, TYPE B                                                     281.000        TON 

  13  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          172,018.000        SYS 

  14  306-08038           MILLING, ASPHALT, 4 IN.                                                  623.000        SYS 

  15  306-08432           MILLING, APPROACH                                                     11,491.000        SYS 

  16  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  17  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                     14,192.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                               64,620.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                64,620.000        LFT 

  20  406-05520           ASPHALT FOR TACK COAT                                                     47.000        TON 

  21  408-12028           CRACKS IN ASPHALT PAVEMENT, FILL                                          15.000        TON 

  22  606-07484           MILLED HMA CORRUGATIONS                                               60,087.000        LFT 

  23  610-07487           HMA FOR APPROACHES, TYPE B                                               949.000        TON 

  24  628-09401           FIELD OFFICE, A                                                            8.000        MOS 

  25  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  26  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  27  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  28  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                       8.000        MOS 

  29  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  30  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  31  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          15,597.000        LFT 

  32  801-06640           CONSTRUCTION SIGN, A                                                      60.000        EACH 

  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  34  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                             449.000        LFT 

  35  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 

  36  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            142.000        LFT 

  37  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     1,390.000        LFT 

  38  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     121,396.000        LFT 

  39  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                    117,323.000        LFT 

  40  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     2.000        EACH 

  41  808-06724           PAVEMENT MESSAGE MARKING, PAINT, ONLY                                      2.000        EACH 

  42  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                       71.000        LFT 

  43  808-75078           TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, YELLOW, 12 IN.               135.000        LFT 

  44  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,517.000        EACH 

  45  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,517.000        EACH 
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          CALL ORDER   : 581                                              CONTRACT ID  : RS-39212-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PATCH AND REHAB PAVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,933.000        SYS 

  10  306-08036           MILLING, ASPHALT, 2 IN.                                               20,696.000        SYS 

  11  306-08038           MILLING, ASPHALT, 4 IN.                                                  311.000        SYS 

  12  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  13  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         14.000        TON 

  14  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        102.000        TON 

  15  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                         44.000        TON 

  16  401-07340           QC/QA-HMA, 3, 64, SURFACE, 12.5 mm                                       783.000        TON 

  17  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                     1,003.000        TON 

  18  401-07353           QC/QA-HMA, 4, 76, SURFACE, 12.5 mm                                       560.000        TON 

  19  401-10258           JOINT ADHESIVE, SURFACE                                               27,650.000        LFT 

  20  401-11785           LIQUID ASPHALT SEALANT                                                27,650.000        LFT 

  21  406-05520           ASPHALT FOR TACK COAT                                                      7.600        TON 

  22  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  23  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,111.000        LFT 

  24  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,111.000        LFT 

  25  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 

  26  801-06710           FLASHING ARROW SIGN                                                       92.000        DAY 

  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  28  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                      1,020.000        LFT 

  29  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       332.000        LFT 

  30  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      12,430.000        LFT 

  31  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     15,900.000        LFT 

  32  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN.                                        240.000        LFT 

  33  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               50.000        LFT 

  34  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              212.000        EACH 
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          CALL ORDER   : 591                                              CONTRACT ID  : RS-39689-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-90788           DEBRIS, REMOVE STRUCTURE NO.                                          LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         198.000        SYS 

  12  202-02277           GUTTER LIP, REMOVE                                                       300.000        LFT 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-51368           SLOPEWALL, REMOVE                                                        448.000        SYS 

  15  202-91385           INLET, REMOVE                                                              2.000        EACH 

  16  202-99187           FENCE, FARM FIELD, REMOVE                                                 65.000        LFT 

  17  203-02000           EXCAVATION, COMMON                                                       622.000        CYS 

  18  207-09935           SUBGRADE TREATMENT, TYPE IC                                              406.000        SYS 

  19  211-06467           AGGREGATE FOR END BENT BACKFILL                                           50.000        CYS 

  20  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          319.000        TON 

  21  302-07455           DENSE GRADED SUBBASE                                                     125.000        CYS 

  22  306-08043           MILLING, TRANSITION                                                      720.000        SYS 

  23  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         94.000        TON 

  24  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   86.000        TON 

  25  401-10258           JOINT ADHESIVE, SURFACE                                                  600.000        LFT 

  26  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             180.000        LFT 

  27  401-11785           LIQUID ASPHALT SEALANT                                                   600.000        LFT 

  28  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  29  503-03489           RETROFITTED TIE BARS                                                     206.000        EACH 

  30  503-05310           TERMINAL JOINT                                                           912.000        LFT 

  31  506-06333           PCCP PATCHING, FULL DEPTH                                                966.000        SYS 

  32  507-07505           RETROFIT LOAD TRANSFER                                                 1,940.000        EACH 

  33  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  34  601-02241           GUARDRAIL, REMOVE                                                        732.000        LFT 

  35  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    431.250        LFT 

  36  602-06729           BARRIER, DELINEATOR                                                       14.000        EACH 

  37  603-06040           FENCE, FARM FIELD, 47 IN.                                                 65.000        LFT 

  38  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              263.000        SYS 

  39  616-02320           GEOTEXTILES                                                              397.000        SYS 

  40  616-06405           RIPRAP, REVETMENT                                                        153.000        TON 

  41  616-51366           SLOPEWALL, CONCRETE, 5 IN.                                               448.000        SYS 

  42  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  43  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  45  621-06559           MULCHED SEEDING R                                                      1,000.000        SYS 

  46  621-06567           WATER                                                                      0.400        kGAL 

  47  621-06574           SODDING                                                                  100.000        SYS 

  48  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  49  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 
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          CALL ORDER   : 591                                              CONTRACT ID  : RS-39689-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 

 

  50  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  51  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  52  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     12.000        MOS 

  53  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  54  701-09663           PILE, STEEL PIPE, 0.312 IN., 14 IN.                                      585.000        LFT 

  55  701-09679           CONICAL PILE TIP, 14 IN.                                                   9.000        EACH 

  56  702-51005           CONCRETE, A, SUBSTRUCTURE                                                153.900        CYS 

  57  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            60.000        EACH 

  58  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 46.000        CYS 

  59  703-06028           REINFORCING BARS                                                      24,490.000        LBS 

  60  703-06029           REINFORCING BARS, EPOXY COATED                                       144,576.000        LBS 

  61  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   40.000        EACH 

  62  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              285.200        CYS 

  63  706-09960           RAILING, CONCRETE FC                                                     536.000        LFT 

  64  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  65  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  66  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  67  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              134.000        LFT 

  68  720-02442           PIPE PLUG EXISTING                                                         2.000        EACH 

  69  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  70  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          25.000        SFT 

  71  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      575.000        SFT 

  72  724-12103           PRE-COMPRESSED FOAM JOINT                                                172.000        LFT 

  73  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       225.000        LFT 

  74  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                            8.000        GAL 

  75  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  76  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              40.000        EACH 

  77  801-03290           CONSTRUCTION SIGN, C                                                      30.000        EACH 

  78  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  79  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,321.000        LFT 

  80  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              36.000        EACH 

  81  801-06640           CONSTRUCTION SIGN, A                                                     220.000        EACH 

  82  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 

  83  801-06710           FLASHING ARROW SIGN                                                      500.000        DAY 

  84  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  85  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  86  801-07119           BARRICADE, III-B                                                          24.000        LFT 

  87  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        200.000        LFT 

  88  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              400.000        LFT 

  89  801-12042           TRUCK MOUNTED ATTENUATOR                                                  25.000        DAY 

  90  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,914.000        LFT 

  91  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,346.000        LFT 

  92  808-06716           LINE, REMOVE                                                           2,120.000        LFT 

  93  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  94  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN.                                      2,249.000        LFT 

  95  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               16.000        EACH 

  96  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       38.000        EACH 
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          CALL ORDER   : 601                                              CONTRACT ID  : B -30001-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                       7,800.000        SYS 

  14  202-02272           PAVED SIDE DITCH, REMOVE                                                 439.000        LFT 

  15  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  16  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  17  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           4.000        EACH 

  18  203-02000           EXCAVATION, COMMON                                                    29,317.000        CYS 

  19  203-02010           EXCAVATION, ROCK                                                         215.000        CYS 

  20  203-02020           EXCAVATION, UNCLASSIFIED                                                  30.000        CYS 

  21  203-02070           BORROW                                                                 6,120.000        CYS 

  22  203-51223           EXCAVATION, WATERWAY                                                     375.000        CYS 

  23  204-02290           SETTLEMENT PLATE                                                           6.000        EACH 

  24  205-12108           STORM WATER MANAGEMENT BUDGET                                         64,000.000        DOL 

  25  205-12111           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                         LUMP              LUMP 

  26  206-93520           TEMPORARY SHEET PILING                                                 1,184.000        SFT 

  27  207-08264           SUBGRADE TREATMENT, TYPE II                                              517.000        SYS 

  28  207-09934           SUBGRADE TREATMENT, TYPE IB                                           10,470.000        SYS 

  29  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,783.000        SYS 

  30  211-02050           B BORROW                                                              10,129.000        CYS 

  31  211-09264           STRUCTURE BACKFILL, TYPE 1                                                43.000        CYS 

  32  211-09265           STRUCTURE BACKFILL, TYPE 2                                             1,030.000        CYS 

  33  211-09266           STRUCTURE BACKFILL, TYPE 3                                             5,205.000        CYS 

  34  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          750.000        TON 

  35  302-07455           DENSE GRADED SUBBASE                                                      30.000        CYS 

  36  303-01180           COMPACTED AGGREGATE NO. 53                                             1,511.000        TON 

  37  304-07494           WIDENING WITH HMA, TYPE C                                                166.000        TON 

  38  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            2,329.000        SYS 

  39  306-08043           MILLING, TRANSITION                                                      270.000        SYS 

  40  306-08432           MILLING, APPROACH                                                        600.000        SYS 

  41  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,015.000        TON 

  42  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                1,836.000        TON 

  43  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,972.000        TON 

  44  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          135.000        TON 

  45  401-10258           JOINT ADHESIVE, SURFACE                                                4,565.000        LFT 

  46  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           4,260.000        LFT 

  47  401-11785           LIQUID ASPHALT SEALANT                                                 4,565.000        LFT 

  48  402-05494           HMA TRANSVERSE RUMBLE STRIPS                                             900.000        LFT 

  49  406-05520           ASPHALT FOR TACK COAT                                                      6.300        TON 
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  50  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  51  601-01625           GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 1                              1.000        EACH 

  52  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN. SPACING                       243.800        LFT 

  53  601-02241           GUARDRAIL, REMOVE                                                      1,796.000        LFT 

  54  601-05586           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 9                              1.000        EACH 

  55  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 

  56  601-94689           GUARDRAIL, END TREATMENT, OS                                               7.000        EACH 

  57  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  1,796.000        LFT 

  58  602-06729           BARRIER, DELINEATOR                                                        8.000        EACH 

  59  606-07484           MILLED HMA CORRUGATIONS                                                2,324.000        LFT 

  60  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              176.000        SYS 

  61  610-07487           HMA FOR APPROACHES, TYPE B                                               142.000        TON 

  62  610-07488           HMA FOR APPROACHES, TYPE C                                                50.000        TON 

  63  615-06490           RIGHT-OF-WAY MARKER                                                       87.000        EACH 

  64  615-06505           MONUMENT, B                                                               16.000        EACH 

  65  615-06515           MONUMENT, D                                                                1.000        EACH 

  66  616-02320           GEOTEXTILES                                                            4,139.000        SYS 

  67  616-05688           RIPRAP, CLASS 1                                                        1,316.000        TON 

  68  616-06405           RIPRAP, REVETMENT                                                         41.000        TON 

  69  616-06451           RIPRAP, UNIFORM                                                        1,996.000        TON 

  70  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  71  621-02770           EROSION CONTROL BLANKET                                                4,000.000        SYS 

  72  621-06545           FERTILIZER                                                                 2.500        TON 

  73  621-06553           SEED MIXTURE R                                                           883.000        LBS 

  74  621-06565           MULCHING MATERIAL                                                          8.000        TON 

  75  621-06567           WATER                                                                     34.000        kGAL 

  76  621-06574           SODDING                                                                1,051.000        SYS 

  77  622-91786           SEEDLING                                                                 435.000        EACH 

  78  622-98200           SIGN, DO NOT DISTURB                                                       2.000        EACH 

  79  628-09403           FIELD OFFICE, C                                                           24.000        MOS 

  80  628-11730           CELLULAR TELEPHONE, TYPE B                                                 3.000        EACH 

  81  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  82  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      72.000        MOS 

  83  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  3.000        EACH 

  84  701-09558           TEST PILE, INDICATOR, PRODUCTION                                          78.000        LFT 

  85  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 

  86  701-09683           PILE SHOE, HP 12 X 74                                                     10.000        EACH 

  87  701-92043           CORED HOLE IN ROCK, 18 IN                                                 50.000        LFT 

  88  701-95780           PILE, STEEL H, HP 12 X 74                                                323.000        LFT 

  89  702-12076           GRATES, BASINS, AND FITTINGS, CAST IRON                                    3.000        EACH 

  90  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   32.000        EACH 

  91  706-11600           RAILING, CONCRETE FC                                                      17.500        CYS 

  92  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  93  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  94  713-51334           TEMPORARY PIPE AND APPROACHES                                         LUMP              LUMP 

  95  713-99365           GUARDRAIL, W BEAM 6.3 FT SPACING TEMPORARY BRIDGE                        537.500        LFT 

  96  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            200.000        LFT 

  97  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            48.000        LFT 

  98  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           324.000        LFT 
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  99  715-10238           PIPE, ROADWAY DRAIN CASTING EXTENSION                                      3.000        EACH 

 100  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          8.000        EACH 

 101  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          2.000        EACH 

 102  718-52610           AGGREGATE FOR UNDERDRAINS                                                 30.000        CYS 

 103  723-11339           STRUCTURE, COATED REINFORCED CONCRETE, THREE-SIDED SECTIONS,              52.000        LFT 

 104  731-93945           FACE PANELS, CONCRETE                                                  7,229.000        SFT 

 105  731-93946           WALL ERECTION                                                          7,229.000        SFT 

 106  731-93947           LEVELING PAD, CONCRETE                                                   404.000        LFT 

 107  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

 108  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

 109  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                15.000        EACH 

 110  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              42.000        EACH 

 111  801-06640           CONSTRUCTION SIGN, A                                                      39.000        EACH 

 112  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 

 113  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 114  801-07118           BARRICADE, III-A                                                         214.000        LFT 

 115  801-07119           BARRICADE, III-B                                                         108.000        LFT 

 116  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           15.000        LFT 

 117  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       28.000        SFT 

 118  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              2.000        EACH 

 119  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                     2.000        EACH 

 120  805-11689           SIGNAL POLE, PEDESTAL, 20 FT                                               2.000        EACH 

 121  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN.                                      1,200.000        LFT 

 122  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,453.000        LFT 

 123  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                100.000        LFT 

 124  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,400.000        LFT 

 125  808-06716           LINE, REMOVE                                                             800.000        LFT 

 126  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                       12.000        LFT 

 127  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 128  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               274.000        LFT 

 129  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              274.000        LFT 

 130  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        14,906.000        LFT 

 131  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,453.000        LFT 

 132  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               12.000        LFT 

 133  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               16.000        EACH 

 134  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       16.000        EACH 

 

  SECTION NO. 0002    BRIDGE REPLACEMENT, CONCRETE 

 

 135  703-06029           REINFORCING BARS, EPOXY COATED                                        51,421.000        LBS 

 136  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              162.700        CYS 

 137  707-08158           STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 42 IN. X 49 IN.                363.000        LFT 

 

  SECTION NO. 0003    BRIDGE REPLACEMENT, STEEL 

 

 138  703-06029           REINFORCING BARS, EPOXY COATED                                        56,236.000        LBS 

 139  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              150.600        CYS 

 140  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                     5,210.000        CYS 

  14  203-02070           BORROW                                                                24,280.000        CYS 

  15  203-07042           EMBANKMENT FOUNDATION SOILS TREATMENT                                  2,530.000        SYS 

  16  205-12108           STORM WATER MANAGEMENT BUDGET                                         53,724.250        DOL 

  17  205-12111           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                         LUMP              LUMP 

  18  207-08262           SUBGRADE TREATMENT, TYPE I                                            10,120.000        SYS 

  19  207-08264           SUBGRADE TREATMENT, TYPE II                                              370.000        SYS 

  20  211-02050           B BORROW                                                                  36.000        CYS 

  21  211-09265           STRUCTURE BACKFILL, TYPE 2                                                 7.500        CYS 

  22  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        5,416.000        TON 

  23  302-07455           DENSE GRADED SUBBASE                                                      34.000        CYS 

  24  303-01180           COMPACTED AGGREGATE NO. 53                                                62.000        TON 

  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,306.000        SYS 

  26  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        940.000        TON 

  27  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                3,340.000        TON 

  28  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 

  29  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  30  601-94689           GUARDRAIL, END TREATMENT, OS                                               7.000        EACH 

  31  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  1,475.000        LFT 

  32  602-06729           BARRIER, DELINEATOR                                                       14.000        EACH 

  33  605-52807           CURB AND GUTTER, COMBINED                                                543.000        LFT 

  34  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              194.000        SYS 

  35  610-07487           HMA FOR APPROACHES, TYPE B                                                17.100        TON 

  36  610-09108           PCCP FOR APPROACHES, 9 IN.                                               307.000        SYS 

  37  615-06490           RIGHT-OF-WAY MARKER                                                       30.000        EACH 

  38  615-06505           MONUMENT, B                                                               10.000        EACH 

  39  615-06515           MONUMENT, D                                                                2.000        EACH 

  40  616-06405           RIPRAP, REVETMENT                                                      2,403.000        TON 

  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  42  621-06554           SEED MIXTURE U                                                           645.000        LBS 

  43  621-06565           MULCHING MATERIAL                                                          9.000        TON 

  44  621-06567           WATER                                                                      3.000        kGAL 

  45  621-06574           SODDING                                                                  636.000        SYS 

  46  628-09402           FIELD OFFICE, B                                                           17.000        MOS 

  47  628-11730           CELLULAR TELEPHONE, TYPE B                                                 3.000        EACH 

  48  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  49  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     51.000        MOS 
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  50  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  3.000        EACH 

  51  628-11977           COMPUTER SYSTEM                                                            3.000        EACH 

  52  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  53  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  54  701-09683           PILE SHOE, HP 12 X 74                                                      9.000        EACH 

  55  702-51005           CONCRETE, A, SUBSTRUCTURE                                                106.000        CYS 

  56  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   36.000        EACH 

  57  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  58  706-51020           RAILING, CONCRETE C                                                       53.500        CYS 

  59  715-05032           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           102.000        LFT 

  60  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          5,367.000        LFT 

  61  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                           452.000        LFT 

  62  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            40.000        LFT 

  63  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              136.000        LFT 

  64  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          3.000        EACH 

  65  718-06528           OUTLET PROTECTOR, 1                                                       17.000        EACH 

  66  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       5,367.000        LFT 

  67  718-52610           AGGREGATE FOR UNDERDRAINS                                                429.000        CYS 

  68  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,703.000        SYS 

  69  720-94157           MANHOLE, C                                                                 1.000        EACH 

  70  728-11672           DRILLED SHAFT EXPLORATORY CORE                                           100.000        LFT 

  71  728-11673           DRILLED SHAFT PERMANENT CASING                                            72.000        LFT 

  72  728-11674           DRILLED SHAFT 48 IN. DIAMETER                                            122.000        LFT 

  73  728-11789           DRILLED SHAFT 42 IN. DIAMETER                                             40.000        LFT 

  74  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  75  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  76  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,800.000        LFT 

  77  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,650.000        LFT 

  78  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              19.000        EACH 

  79  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 

  80  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  81  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

  82  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  83  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  84  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,500.000        LFT 

  85  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               6,446.000        LFT 

  86  808-06716           LINE, REMOVE                                                           3,400.000        LFT 

  87  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  88  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        12,802.000        LFT 

  89  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              6,356.000        LFT 

  90  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               40.000        EACH 

  91  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       40.000        EACH 

 

  SECTION NO. 0002    BRIDGE REPLACEMENT-CONCRETE 

 

  92  211-06467           AGGREGATE FOR END BENT BACKFILL                                           64.000        CYS 

  93  616-02320           GEOTEXTILES                                                            3,404.000        SYS 

  94  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           115.000        LFT 

  95  701-95780           PILE, STEEL H, HP 12 X 74                                                349.000        LFT 
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  96  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 41.300        CYS 

  97  703-01540           THREADED TIE BAR ASSEMBLY                                                368.000        EACH 

  98  703-06028           REINFORCING BARS                                                      25,789.000        LBS 

  99  703-06029           REINFORCING BARS, EPOXY COATED                                       130,728.000        LBS 

 100  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              313.600        CYS 

 101  707-06831           STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 54 IN. X 42 IN.              1,100.000        LFT 

 102  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 

  SECTION NO. 0003    BRIDGE REPLACEMENT-STEEL 

 

 103  211-06467           AGGREGATE FOR END BENT BACKFILL                                           56.000        CYS 

 104  616-02320           GEOTEXTILES                                                            3,397.000        SYS 

 105  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           117.000        LFT 

 106  701-95780           PILE, STEEL H, HP 12 X 74                                                356.000        LFT 

 107  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 44.700        CYS 

 108  703-01540           THREADED TIE BAR ASSEMBLY                                                384.000        EACH 

 109  703-06028           REINFORCING BARS                                                      26,060.000        LBS 

 110  703-06029           REINFORCING BARS, EPOXY COATED                                       127,494.000        LBS 

 111  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              275.900        CYS 

 112  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 113  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  202-96133           PIPE, REMOVE                                                              76.000        LFT 

  13  203-02000           EXCAVATION, COMMON                                                     2,010.000        CYS 

  14  203-02070           BORROW                                                                   921.000        CYS 

  15  203-51223           EXCAVATION, WATERWAY                                                      96.000        CYS 

  16  203-07042           EMBANKMENT FOUNDATION SOILS TREATMENT                                    356.000        SYS 

  17  205-11626           PUMP AROUND                                                                1.000        EACH 

  18  205-12108           STORM WATER MANAGEMENT BUDGET                                         28,135.000        DOL 

  19  205-12111           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                         LUMP              LUMP 

  20  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      89.000        CYS 

  21  207-09934           SUBGRADE TREATMENT, TYPE IB                                            2,385.000        SYS 

  22  211-06467           AGGREGATE FOR END BENT BACKFILL                                           54.000        CYS 

  23  211-09264           STRUCTURE BACKFILL, TYPE 1                                               152.000        CYS 

  24  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          418.000        TON 

  25  302-07455           DENSE GRADED SUBBASE                                                      26.000        CYS 

  26  303-01180           COMPACTED AGGREGATE NO. 53                                               249.000        TON 

  27  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              236.000        SYS 

  28  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        192.000        TON 

  29  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  287.000        TON 

  30  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          344.000        TON 

  31  401-10258           JOINT ADHESIVE, SURFACE                                                  773.000        LFT 

  32  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             681.000        LFT 

  33  401-11785           LIQUID ASPHALT SEALANT                                                   773.000        LFT 

  34  406-05521           ASPHALT FOR TACK COAT                                                  6,481.000        SYS 

  35  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  36  601-02241           GUARDRAIL, REMOVE                                                        233.000        LFT 

  37  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  38  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     75.000        LFT 

  39  602-06729           BARRIER, DELINEATOR                                                        6.000        EACH 

  40  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              154.000        SYS 

  41  615-06490           RIGHT-OF-WAY MARKER                                                       10.000        EACH 

  42  615-06505           MONUMENT, B                                                                4.000        EACH 

  43  616-02320           GEOTEXTILES                                                              381.000        SYS 

  44  616-05688           RIPRAP, CLASS 1                                                          209.000        TON 

  45  616-06405           RIPRAP, REVETMENT                                                         29.000        TON 

  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  47  621-02770           EROSION CONTROL BLANKET                                                  830.000        SYS 

  48  621-04258           SEED MIXTURE                                                              11.000        LBS 

  49  621-04258           SEED MIXTURE                                                               1.000        LBS 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  621-06559           MULCHED SEEDING R                                                      4,860.000        SYS 

  51  621-06574           SODDING                                                                   18.000        SYS 

  52  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  3.000        EACH 

  53  622-91786           SEEDLING                                                                  40.000        EACH 

  54  628-09403           FIELD OFFICE, C                                                            8.000        MOS 

  55  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  56  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  57  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  58  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     16.000        MOS 

  59  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  60  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  61  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         119.000        LFT 

  62  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 

  63  701-09683           PILE SHOE, HP 12 X 74                                                      8.000        EACH 

  64  701-95780           PILE, STEEL H, HP 12 X 74                                                297.000        LFT 

  65  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 35.200        CYS 

  66  703-06029           REINFORCING BARS, EPOXY COATED                                        34,432.000        LBS 

  67  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   36.000        EACH 

  68  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               83.000        CYS 

  69  706-11600           RAILING, CONCRETE FC                                                      10.200        CYS 

  70  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  71  707-09862           STRUCTURAL MEMBER, CONCRETE, BOX BEAM, 27 IN. X 48 IN.                   204.000        LFT 

  72  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  73  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           292.000        LFT 

  74  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            46.000        LFT 

  75  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               88.000        LFT 

  76  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          2.000        EACH 

  77  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          8.000        EACH 

  78  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  79  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              30.000        EACH 

  80  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  81  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  82  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  83  801-07119           BARRICADE, III-B                                                          60.000        LFT 

  84  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           14.000        LFT 

  85  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          6.000        EACH 

  86  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       12.000        SFT 

  87  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,734.000        LFT 

  88  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,734.000        LFT 

  89  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       23.000        EACH 
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          CALL ORDER   : 631                                              CONTRACT ID  : B -32687-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE PAINTING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  205-12108           STORM WATER MANAGEMENT BUDGET                                          2,500.000        DOL 

  10  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  11  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  12  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  13  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  14  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  15  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  16  628-09401           FIELD OFFICE, A                                                           11.000        MOS 

  17  628-11730           CELLULAR TELEPHONE, TYPE B                                                 3.000        EACH 

  18  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  19  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     33.000        MOS 

  20  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  21  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  22  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  23  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 

  24  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 

  25  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 

  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 641                                              CONTRACT ID  : B -34263-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-01066           HYDRO DEMOLITION                                                         404.000        SYS 

  13  202-02240           PAVEMENT REMOVAL                                                         310.000        SYS 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           4.000        EACH 

  17  203-51223           EXCAVATION, WATERWAY                                                      30.000        CYS 

  18  205-12108           STORM WATER MANAGEMENT BUDGET                                          1,600.000        DOL 

  19  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  20  206-51220           EXCAVATION, WET                                                           34.000        CYS 

  21  302-07455           DENSE GRADED SUBBASE                                                      52.000        CYS 

  22  303-01180           COMPACTED AGGREGATE NO. 53                                               105.000        TON 

  23  306-08042           MILLING, SCARIFICATION                                                   294.000        SYS 

  24  306-08043           MILLING, TRANSITION                                                      920.000        SYS 

  25  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        103.000        TON 

  26  401-10258           JOINT ADHESIVE, SURFACE                                                  720.000        LFT 

  27  401-11785           LIQUID ASPHALT SEALANT                                                   720.000        LFT 

  28  406-05521           ASPHALT FOR TACK COAT                                                  1,227.000        SYS 

  29  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  30  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3                               1.000        EACH 

  31  601-02241           GUARDRAIL, REMOVE                                                        372.000        LFT 

  32  601-94689           GUARDRAIL, END TREATMENT, OS                                               3.000        EACH 

  33  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    188.000        LFT 

  34  602-06729           BARRIER, DELINEATOR                                                        6.000        EACH 

  35  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              316.000        SYS 

  36  616-02320           GEOTEXTILES                                                              200.000        SYS 

  37  616-06405           RIPRAP, REVETMENT                                                        126.000        TON 

  38  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  39  621-06559           MULCHED SEEDING R                                                      1,100.000        SYS 

  40  621-06567           WATER                                                                      1.000        kGAL 

  41  621-06575           SODDING, NURSERY                                                          45.000        SYS 

  42  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  43  701-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 

  44  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  4.000        CYS 

  45  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           138.000        EACH 

  46  703-06028           REINFORCING BARS                                                       3,350.000        LBS 

  47  703-06029           REINFORCING BARS, EPOXY COATED                                        33,563.000        LBS 

  48  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   12.000        EACH 

  49  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               36.000        CYS 
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          CALL ORDER   : 641                                              CONTRACT ID  : B -34263-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  706-09960           RAILING, CONCRETE FC                                                     180.000        LFT 

  51  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  52  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  53  710-09158           PATCHING CONCRETE STRUCTURES                                              70.000        SFT 

  54  715-10238           PIPE, ROADWAY DRAIN CASTING EXTENSION                                      2.000        EACH 

  55  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         700.000        SFT 

  56  722-51842           BRIDGE DECK OVERLAY                                                      434.000        SYS 

  57  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           18.000        CYS 

  58  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      300.000        SFT 

  59  722-60824           SURFACE MILLING                                                          404.000        SYS 

  60  722-97116           BRIDGE DECK OVERLAY, PATCHING                                          1,000.000        SFT 

  61  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 

  62  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              52.000        EACH 

  63  801-06640           CONSTRUCTION SIGN, A                                                      43.000        EACH 

  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  65  801-07118           BARRICADE, III-A                                                         192.000        LFT 

  66  801-07119           BARRICADE, III-B                                                         192.000        LFT 

  67  805-90267           CONDUIT, STEEL, GALVANIZED, 3 IN.                                        226.000        LFT 

  68  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       120.000        LFT 

  69  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         933.000        LFT 

  70  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        120.000        LFT 

  71  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                4.000        EACH 

  72  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        4.000        EACH 
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          CALL ORDER   : 651                                              CONTRACT ID  : B -34980-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

   8  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

   9  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  10  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  11  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      6.000        MOS 

  12  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  13  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  14  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      300.000        SFT 

  15  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   830.000        SYS 

  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  17  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 24.000        LFT 

  18  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  19  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  21  801-12042           TRUCK MOUNTED ATTENUATOR                                                  30.000        DAY 

  22  801-12081           PORTABLE SIGNAL                                                       LUMP              LUMP 

  23  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         348.000        LFT 

  24  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        348.000        LFT 

  25  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                4.000        EACH 
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          CALL ORDER   : 661                                              CONTRACT ID  : B -35026-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE PAINTING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

   9  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  10  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  11  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  12  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  13  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  14  801-03290           CONSTRUCTION SIGN, C                                                      18.000        EACH 

  15  801-06640           CONSTRUCTION SIGN, A                                                      54.000        EACH 

  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 671                                              CONTRACT ID  : B -35076-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         296.000        SYS 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                       384.800        CYS 

  13  205-12108           STORM WATER MANAGEMENT BUDGET                                          4,151.000        DOL 

  14  205-12111           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                         LUMP              LUMP 

  15  207-09935           SUBGRADE TREATMENT, TYPE IC                                              967.000        SYS 

  16  211-06467           AGGREGATE FOR END BENT BACKFILL                                           29.000        CYS 

  17  302-07455           DENSE GRADED SUBBASE                                                      33.000        CYS 

  18  303-01180           COMPACTED AGGREGATE NO. 53                                               219.000        TON 

  19  304-07783           HMA PATCHING, TYPE D                                                       4.000        TON 

  20  306-08043           MILLING, TRANSITION                                                      800.000        SYS 

  21  306-08599           MILLING, ASPHALT, 1/2 IN.                                                107.000        SYS 

  22  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                        145.800        TON 

  23  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                  132.900        TON 

  24  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                          531.700        TON 

  25  401-10258           JOINT ADHESIVE, SURFACE                                                1,147.500        LFT 

  26  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             967.500        LFT 

  27  401-11785           LIQUID ASPHALT SEALANT                                                 1,147.500        LFT 

  28  406-05521           ASPHALT FOR TACK COAT                                                    800.000        SYS 

  29  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  30  601-01701           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 2                               1.000        EACH 

  31  601-02241           GUARDRAIL, REMOVE                                                        432.000        LFT 

  32  601-09238           HAND DIG GUARDRAIL POST HOLES                                              5.000        EACH 

  33  601-94689           GUARDRAIL, END TREATMENT, OS                                               3.000        EACH 

  34  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    275.000        LFT 

  35  602-06729           BARRIER, DELINEATOR                                                        8.000        EACH 

  36  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              196.000        SYS 

  37  616-02320           GEOTEXTILES                                                              118.000        SYS 

  38  616-06405           RIPRAP, REVETMENT                                                         13.000        TON 

  39  621-06574           SODDING                                                                   18.000        SYS 

  40  621-09867           MULCHED SEEDING                                                        3,231.000        SYS 

  41  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  42  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         359.000        LFT 

  43  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             4.000        EACH 

  44  701-09665           PILE, STEEL PIPE, 0.375 IN., 14 IN.                                    1,797.000        LFT 

  45  701-09677           PILE, STEEL PIPE, EPOXY COATED, 0.375 IN., 14 IN.                        140.000        LFT 

  46  702-12076           GRATES, BASINS, AND FITTINGS, CAST IRON                                    2.000        EACH 

  47  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 28.400        CYS 

  48  703-06029           REINFORCING BARS, EPOXY COATED                                        56,360.000        LBS 

  49  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  462.000        EACH 
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          CALL ORDER   : 671                                              CONTRACT ID  : B -35076-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

  50  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              181.800        CYS 

  51  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 

  52  706-09962           RAILING, CONCRETE PF-1                                                   204.000        LFT 

  53  706-11404           RAILING, STEEL PF-1                                                      222.000        LFT 

  54  707-09029           STRUCTURAL MEMBER, CONCRETE, BOX BEAM, 12 IN. X 48 IN.                   600.000        LFT 

  55  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  56  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              110.000        LFT 

  57  715-10238           PIPE, ROADWAY DRAIN CASTING EXTENSION                                      2.000        EACH 

  58  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  59  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  60  801-06201           TEMPORARY PANEL SIGNS                                                    200.000        SFT 

  61  801-06202           TEMPORARY PANEL SIGN SUPPORTS                                            170.000        LFT 

  62  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,570.000        LFT 

  63  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                             36.000        LFT 

  64  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              62.000        EACH 

  65  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  67  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 

  68  801-07119           BARRICADE, III-B                                                          90.000        LFT 

  69  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        450.000        LFT 

  70  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              220.000        LFT 

  71  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 

  72  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,385.000        LFT 

  73  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,160.000        LFT 

  74  808-06716           LINE, REMOVE                                                           3,581.000        LFT 
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          CALL ORDER   : 681                                              CONTRACT ID  : B -35078-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  11  202-62420           BRIDGE RAILING, REMOVE                                                   128.000        LFT 

  12  205-12108           STORM WATER MANAGEMENT BUDGET                                          1,500.000        DOL 

  13  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  14  211-06467           AGGREGATE FOR END BENT BACKFILL                                           20.000        CYS 

  15  302-07455           DENSE GRADED SUBBASE                                                      39.000        CYS 

  16  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              836.000        SYS 

  17  306-10163           MILLING ASPHALT, 2 1/2 IN                                              1,187.000        SYS 

  18  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        167.000        TON 

  19  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  164.000        TON 

  20  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  21  601-02241           GUARDRAIL, REMOVE                                                        200.000        LFT 

  22  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  23  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    200.000        LFT 

  24  602-06729           BARRIER, DELINEATOR                                                        6.000        EACH 

  25  606-07484           MILLED HMA CORRUGATIONS                                                  960.000        LFT 

  26  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              223.000        SYS 

  27  616-02320           GEOTEXTILES                                                               77.000        SYS 

  28  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  29  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  30  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  31  621-06545           FERTILIZER                                                                 0.020        TON 

  32  621-06553           SEED MIXTURE R                                                             8.000        LBS 

  33  621-06565           MULCHING MATERIAL                                                          0.040        TON 

  34  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  35  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  36  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            94.000        EACH 

  37  703-06029           REINFORCING BARS, EPOXY COATED                                        39,405.000        LBS 

  38  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  326.000        EACH 

  39  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              102.000        CYS 

  40  706-09960           RAILING, CONCRETE FC                                                     128.000        LFT 

  41  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  42  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  43  711-90114           JACKING AND SUPPORTING, SUPERSTRUCTURE                                LUMP              LUMP 

  44  711-96800           STUD SHEAR CONNECTORS                                                  2,088.000        EACH 

  45  726-92406           BEARING ASSEMBLY ELASTOMERIC                                              16.000        EACH 

  46  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  47  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                             32.000        LFT 

  48  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 

  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 681                                              CONTRACT ID  : B -35078-A 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

  50  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

  51  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              460.000        LFT 

  52  801-09087           TEMPORARY PAVEMENT MARKING, REMOVABLE, 12 IN.                          1,100.000        LFT 

  53  801-12082           FIXED TEMPORARY SIGNAL                                                LUMP              LUMP 

  54  801-94295           SIGNAL HEAD RELOCATE                                                       4.000        EACH 

  55  805-93755           SIGNAL POLE, WOOD, 5, 30 FT                                                4.000        EACH 

  56  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                        95.000        LFT 

  57  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         760.000        LFT 

  58  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                2.000        EACH 

  59  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        2.000        EACH 
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          CALL ORDER   : 691                                              CONTRACT ID  : B -35238-A 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REPLACEMENT (CONCRETE), AND BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-01066           HYDRO DEMOLITION                                                         146.000        SYS 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  203-02000           EXCAVATION, COMMON                                                     1,678.000        CYS 

  15  205-12108           STORM WATER MANAGEMENT BUDGET                                         14,848.000        DOL 

  16  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  17  206-51215           EXCAVATION, X                                                            140.000        CYS 

  18  206-51220           EXCAVATION, WET                                                          253.000        CYS 

  19  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      89.000        CYS 

  20  207-08264           SUBGRADE TREATMENT, TYPE II                                              106.000        SYS 

  21  207-09935           SUBGRADE TREATMENT, TYPE IC                                              874.000        SYS 

  22  211-06467           AGGREGATE FOR END BENT BACKFILL                                           47.000        CYS 

  23  211-09266           STRUCTURE BACKFILL, TYPE 3                                               818.000        CYS 

  24  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          201.000        TON 

  25  302-07455           DENSE GRADED SUBBASE                                                      59.000        CYS 

  26  303-01180           COMPACTED AGGREGATE NO. 53                                               161.000        TON 

  27  304-07490           HMA PATCHING, TYPE B                                                       5.000        TON 

  28  304-07493           WIDENING WITH HMA, TYPE B                                                  4.000        TON 

  29  306-08043           MILLING, TRANSITION                                                      824.000        SYS 

  30  306-08159           MILLING, ASPHALT                                                         450.000        SYS 

  31  306-11872           MILLING, PROFILE                                                         346.000        SYS 

  32  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        162.000        TON 

  33  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  171.000        TON 

  34  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          144.000        TON 

  35  401-10258           JOINT ADHESIVE, SURFACE                                                  841.000        LFT 

  36  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             280.000        LFT 

  37  401-11785           LIQUID ASPHALT SEALANT                                                   967.000        LFT 

  38  406-05521           ASPHALT FOR TACK COAT                                                  2,475.000        SYS 

  39  601-01128           GUARDRAIL, TRANSITION, TYPE WGB                                            4.000        EACH 

  40  601-01128           GUARDRAIL, TRANSITION, TYPE WGB                                            4.000        EACH 

  41  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3                               2.000        EACH 

  42  601-94689           GUARDRAIL, END TREATMENT, OS                                               6.000        EACH 

  43  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     50.000        LFT 

  44  602-06729           BARRIER, DELINEATOR                                                        6.000        EACH 

  45  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              199.000        SYS 

  46  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              147.000        SYS 

  47  610-07487           HMA FOR APPROACHES, TYPE B                                                29.000        TON 

  48  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  49  615-06490           RIGHT-OF-WAY MARKER                                                       27.000        EACH 
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  SECTION NO. 0001    BRIDGE DECK REPLACEMENT (CONCRETE), AND BRIDGE DECK OVERLAY 

 

  50  615-06505           MONUMENT, B                                                               10.000        EACH 

  51  615-06515           MONUMENT, D                                                                1.000        EACH 

  52  616-02320           GEOTEXTILES                                                              704.000        SYS 

  53  616-05688           RIPRAP, CLASS 1                                                           63.000        TON 

  54  616-06405           RIPRAP, REVETMENT                                                        219.000        TON 

  55  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  56  621-06559           MULCHED SEEDING R                                                      2,609.000        SYS 

  57  621-06574           SODDING                                                                   33.000        SYS 

  58  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  59  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  60  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  61  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  62  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  63  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      24.000        MOS 

  64  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  65  701-06011           DYNAMIC PILE LOAD TEST                                                     1.000        EACH 

  66  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                            61.000        LFT 

  67  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               1.000        EACH 

  68  701-09739           PILE SHOE, HP 12 X 53                                                     10.000        EACH 

  69  701-51195           PILE, STEEL H HP 12 X 53                                                 510.000        LFT 

  70  702-51015           CONCRETE, B, FOOTINGS                                                    156.000        CYS 

  71  702-92857           CONCRETE, C, SUBSTRUCTURE                                                168.000        CYS 

  72  703-06028           REINFORCING BARS                                                      10,389.000        LBS 

  73  703-06029           REINFORCING BARS, EPOXY COATED                                        71,229.000        LBS 

  74  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   67.000        EACH 

  75  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              108.000        CYS 

  76  706-04683           RAILING                                                                   74.000        LFT 

  77  706-11600           RAILING, CONCRETE FC                                                       6.000        CYS 

  78  706-11622           CONCRETE BRIDGE RAILING TRANSITION, WFC                                    4.000        EACH 

  79  707-09029           STRUCTURAL MEMBER, CONCRETE, BOX BEAM, 12 IN. X 48 IN.                   368.000        LFT 

  80  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  81  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  82  715-03584           SAFETY METAL END SECTION, 4:1, DIA 18 IN.                                  2.000        EACH 

  83  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            40.000        LFT 

  84  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            35.000        LFT 

  85  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              235.000        LFT 

  86  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          2.000        EACH 

  87  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         393.000        SFT 

  88  722-51842           BRIDGE DECK OVERLAY                                                      146.000        SYS 

  89  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            5.000        CYS 

  90  722-51874           OVERLAY DAM                                                               57.000        SFT 

  91  722-60824           SURFACE MILLING                                                          146.000        SYS 

  92  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  93  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                17.000        EACH 

  94  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              70.000        EACH 

  95  801-06640           CONSTRUCTION SIGN, A                                                      54.000        EACH 

  96  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  97  801-07118           BARRICADE, III-A                                                         144.000        LFT 

  98  801-07119           BARRICADE, III-B                                                         168.000        LFT 
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  SECTION NO. 0001    BRIDGE DECK REPLACEMENT (CONCRETE), AND BRIDGE DECK OVERLAY 

 

  99  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,000.000        LFT 

 100  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,000.000        LFT 
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          CALL ORDER   : 701                                              CONTRACT ID  : B -35247-A 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                       2,493.000        SYS 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            2,493.000        SYS 

  14  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           4.000        EACH 

  15  203-02000           EXCAVATION, COMMON                                                       806.000        CYS 

  16  205-12108           STORM WATER MANAGEMENT BUDGET                                          3,600.000        DOL 

  17  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  18  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,808.000        SYS 

  19  211-06467           AGGREGATE FOR END BENT BACKFILL                                           62.000        CYS 

  20  211-09264           STRUCTURE BACKFILL, TYPE 1                                                66.000        CYS 

  21  302-07455           DENSE GRADED SUBBASE                                                      39.000        CYS 

  22  303-01180           COMPACTED AGGREGATE NO. 53                                                40.000        TON 

  23  306-08043           MILLING, TRANSITION                                                      245.000        SYS 

  24  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        147.000        TON 

  25  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  220.000        TON 

  26  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          519.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                                1,430.000        LFT 

  28  401-11785           LIQUID ASPHALT SEALANT                                                 1,430.000        LFT 

  29  401-12137           QC/QA-HMA, 4, 76, INTERMEDIATE, OG, 19.0 mm                              236.000        TON 

  30  406-05521           ASPHALT FOR TACK COAT                                                  6,806.000        SYS 

  31  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  32  601-02241           GUARDRAIL, REMOVE                                                        400.000        LFT 

  33  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  34  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     63.000        LFT 

  35  602-06729           BARRIER, DELINEATOR                                                       34.000        EACH 

  36  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              231.000        SYS 

  37  615-06515           MONUMENT, D                                                                1.000        EACH 

  38  616-02320           GEOTEXTILES                                                            1,493.000        SYS 

  39  616-05689           RIPRAP, CLASS 2                                                        1,838.000        TON 

  40  616-06405           RIPRAP, REVETMENT                                                         73.000        TON 

  41  619-04981           CLEAN AND PAINT                                                       LUMP              LUMP 

  42  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  44  621-06559           MULCHED SEEDING R                                                      2,420.000        SYS 

  45  621-06567           WATER                                                                      1.000        kGAL 

  46  621-06575           SODDING, NURSERY                                                          38.000        SYS 

  47  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  48  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  49  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 
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          CALL ORDER   : 701                                              CONTRACT ID  : B -35247-A 
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  SECTION NO. 0001    BRIDGE REHABILITATION 

 

  50  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  51  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  52  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      24.000        MOS 

  53  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  54  702-12076           GRATES, BASINS, AND FITTINGS, CAST IRON                                    2.000        EACH 

  55  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,932.000        EACH 

  56  703-06029           REINFORCING BARS, EPOXY COATED                                        89,520.000        LBS 

  57  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   22.000        EACH 

  58  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              131.500        CYS 

  59  706-09960           RAILING, CONCRETE FC                                                   1,235.000        LFT 

  60  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  61  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  62  710-09158           PATCHING CONCRETE STRUCTURES                                             280.000        SFT 

  63  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                          1,300.000        LFT 

  64  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              146.000        LFT 

  65  715-05435           PIPE, UNDERDRAIN, OUTLET 4 IN.                                           328.000        LFT 

  66  715-10238           PIPE, ROADWAY DRAIN CASTING EXTENSION                                      2.000        EACH 

  67  718-06528           OUTLET PROTECTOR, 1                                                        7.000        EACH 

  68  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                         500.000        LFT 

  69  718-52610           AGGREGATE FOR UNDERDRAINS                                                113.000        CYS 

  70  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               892.000        SYS 

  71  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       4,000.000        SFT 

  72  722-51842           BRIDGE DECK OVERLAY                                                    2,835.000        SYS 

  73  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           50.000        CYS 

  74  722-60824           SURFACE MILLING                                                        2,493.000        SYS 

  75  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            95.000        LFT 

  76  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  77  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,400.000        LFT 

  78  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             64.000        LFT 

  79  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  80  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  81  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  82  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        325.000        LFT 

  83  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                            2,670.000        LFT 

  84  801-12082           FIXED TEMPORARY SIGNAL                                                LUMP              LUMP 

  85  802-91122           SIGN GROUND MOUNTED RESET                                                  3.000        EACH 

  86  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,600.000        LFT 

  87  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,600.000        LFT 
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  SECTION NO. 0001    BRIDGE REHABILITATION AND PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                          3.000        EACH 

   3  107-09367           INSPECTION HOLE, 3 FT DEEP OR LESS                                         3.000        EACH 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-91840           FENCE, CHAIN. LINK, REMOVE                                                40.000        LFT 

  12  202-99187           FENCE, FARM FIELD, REMOVE                                                 70.000        LFT 

  13  205-12108           STORM WATER MANAGEMENT BUDGET                                          1,770.000        DOL 

  14  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  15  603-06040           FENCE, FARM FIELD, 47 IN.                                                 70.000        LFT 

  16  603-06065           FENCE, CHAIN LINK, RESET                                                  40.000        LFT 

  17  616-02320           GEOTEXTILES                                                               91.000        SYS 

  18  616-05688           RIPRAP, CLASS 1                                                           68.000        TON 

  19  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  20  621-03787           SEED MIXTURE D                                                             4.000        LBS 

  21  628-09401           FIELD OFFICE, A                                                            9.000        MOS 

  22  628-09409           MOBILE INTERNET SERVICE                                                    9.000        MOS 

  23  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  24  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  25  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  26  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     18.000        MOS 

  27  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  28  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  29  713-04643           TEMPORARY ACCESS LANE                                                 LUMP              LUMP 

  30  717-12010           ARCH STRUCTURAL PLATE MIN AREA 58 SFT                                    250.000        LFT 

  31  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  32  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  33  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         287.000        SYS 

  12  202-02279           CURB AND GUTTER, REMOVE                                                  157.000        LFT 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  202-51368           SLOPEWALL, REMOVE                                                        690.000        SYS 

  15  202-92953           CURB AND GUTTER TURNOUT, REMOVE                                            4.000        SYS 

  16  203-02000           EXCAVATION, COMMON                                                        92.000        CYS 

  17  205-12108           STORM WATER MANAGEMENT BUDGET                                         13,000.000        DOL 

  18  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  19  206-51220           EXCAVATION, WET                                                          486.000        CYS 

  20  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     385.000        CYS 

  21  206-51235           COFFERDAM                                                             LUMP              LUMP 

  22  207-08264           SUBGRADE TREATMENT, TYPE II                                               79.000        SYS 

  23  210-07858           UTILITY                                                                    1.000        EACH 

  24  211-06467           AGGREGATE FOR END BENT BACKFILL                                          122.000        CYS 

  25  211-09264           STRUCTURE BACKFILL, TYPE 1                                                65.000        CYS 

  26  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           45.000        TON 

  27  302-07455           DENSE GRADED SUBBASE                                                      49.000        CYS 

  28  304-07491           HMA PATCHING, TYPE C                                                      47.000        TON 

  29  306-08043           MILLING, TRANSITION                                                      794.000        SYS 

  30  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         74.000        TON 

  31  401-10258           JOINT ADHESIVE, SURFACE                                                  114.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                                   114.000        LFT 

  33  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  34  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  35  601-01625           GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 1                              1.000        EACH 

  36  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN. SPACING                        63.000        LFT 

  37  601-02241           GUARDRAIL, REMOVE                                                        291.000        LFT 

  38  601-05999           CURVED TERMINAL END                                                        3.000        EACH 

  39  601-94689           GUARDRAIL, END TREATMENT, OS                                               1.000        EACH 

  40  604-06070           SIDEWALK, CONCRETE                                                        55.000        SYS 

  41  604-08086           CURB RAMP, CONCRETE                                                       25.000        SYS 

  42  604-12083           DETECTABLE WARNING SURFACES                                                5.000        SYS 

  43  605-06090           CURB, INTEGRAL CONCRETE                                                    8.000        LFT 

  44  605-52807           CURB AND GUTTER, COMBINED                                                216.000        LFT 

  45  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              296.000        SYS 

  46  615-08351           PLAQUE                                                                     2.000        EACH 

  47  616-02320           GEOTEXTILES                                                            1,616.000        SYS 

  48  616-05688           RIPRAP, CLASS 1                                                        1,215.000        TON 

  49  621-02770           EROSION CONTROL BLANKET                                                3,850.000        SYS 
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  50  621-06560           MULCHED SEEDING U                                                      3,850.000        SYS 

  51  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN.                 15.000        EACH 

  52  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  53  701-02936           PILE, STEEL H, HP 14 X 89                                              3,320.000        LFT 

  54  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  55  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           123.000        LFT 

  56  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  57  701-09684           PILE SHOE, HP 14 X 89                                                     66.000        EACH 

  58  702-12076           GRATES, BASINS, AND FITTINGS, CAST IRON                                   10.000        EACH 

  59  702-51005           CONCRETE, A, SUBSTRUCTURE                                                110.200        CYS 

  60  702-51015           CONCRETE, B, FOOTINGS                                                    107.600        CYS 

  61  703-06028           REINFORCING BARS                                                      57,578.000        LBS 

  62  703-06029           REINFORCING BARS, EPOXY COATED                                       238,325.000        LBS 

  63  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   64.000        EACH 

  64  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              804.700        CYS 

  65  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  2.000        EACH 

  66  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                  2.000        EACH 

  67  706-09961           RAILING, CONCRETE PS-1                                                   328.000        LFT 

  68  706-09962           RAILING, CONCRETE PF-1                                                   328.000        LFT 

  69  706-11404           RAILING, STEEL PF-1                                                      337.000        LFT 

  70  706-11418           RAILING, STEEL PS-1                                                      337.000        LFT 

  71  707-09382           STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 54 IN. X 61 IN.              2,282.000        LFT 

  72  709-07110           SEAL COAT GRAFFITI RESISTANT                                           1,500.000        SFT 

  73  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  74  715-01354           CLEAN EXISTING PIPE                                                       42.000        LFT 

  75  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              172.000        LFT 

  76  715-10238           PIPE, ROADWAY DRAIN CASTING EXTENSION                                     10.000        EACH 

  77  715-98165           WATER MAIN, 12 IN.                                                       469.000        LFT 

  78  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  79  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 

  80  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             895.000        LFT 

  81  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 

  82  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  83  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 

  84  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  85  801-07118           BARRICADE, III-A                                                         192.000        LFT 

  86  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  87  807-01653           WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE 1/C                               800.000        LFT 

  88  807-02191           HANDHOLE LIGHTING                                                          2.000        EACH 

  89  807-03950           LUMINAIRE ORNAMENTAL                                                       8.000        EACH 

  90  807-03951           LIGHT POLE ORNAMENTAL                                                      9.000        EACH 

  91  807-04866           LUMINAIRE                                                                  2.000        EACH 

  92  807-04866           LUMINAIRE                                                                  2.000        EACH 

  93  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        120.000        LFT 

  94  807-86805           SERVICE POINT, I                                                           1.000        EACH 

  95  807-86843           WIRE, NO. 4 COPPER, 1/C                                                  160.000        LFT 

  96  807-86889           CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C                   480.000        LFT 

  97  807-86910           CONNECTOR KIT, UNFUSED                                                     8.000        EACH 

  98  807-86915           CONNECTOR KIT, FUSED                                                       8.000        EACH 
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  99  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            20.000        EACH 

 100  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 4.000        EACH 

 101  807-86930           INSULATION LINK, NON-WATERPROOFED                                         24.000        EACH 

 102  807-86935           INSULATION LINK, WATERPROOFED                                              8.000        EACH 

 103  807-86950           SIGN, UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION              10.000        EACH 

 104  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              198.000        LFT 

 105  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               241.000        LFT 

 106  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              891.000        LFT 

 107  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               64.000        LFT 

 108  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    1.000        EACH 

 109  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    1.000        EACH 
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  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                          96.000        SYS 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                        65.000        CYS 

  14  205-12108           STORM WATER MANAGEMENT BUDGET                                          9,500.000        DOL 

  15  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  16  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     225.000        CYS 

  17  207-08264           SUBGRADE TREATMENT, TYPE II                                              366.000        SYS 

  18  211-06467           AGGREGATE FOR END BENT BACKFILL                                           53.000        CYS 

  19  302-07455           DENSE GRADED SUBBASE                                                      22.000        CYS 

  20  303-01180           COMPACTED AGGREGATE NO. 53                                                75.000        TON 

  21  304-07493           WIDENING WITH HMA, TYPE B                                                125.000        TON 

  22  306-08043           MILLING, TRANSITION                                                      400.000        SYS 

  23  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         65.000        TON 

  24  401-10258           JOINT ADHESIVE, SURFACE                                                  580.000        LFT 

  25  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             580.000        LFT 

  26  401-11785           LIQUID ASPHALT SEALANT                                                   580.000        LFT 

  27  406-05521           ASPHALT FOR TACK COAT                                                    795.000        SYS 

  28  601-02241           GUARDRAIL, REMOVE                                                      2,590.000        LFT 

  29  601-06374           GUARDRAIL, TRANSITION, TGS-1                                               4.000        EACH 

  30  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  31  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  1,568.700        LFT 

  32  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              130.000        SYS 

  33  616-02320           GEOTEXTILES                                                               96.000        SYS 

  34  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  35  621-03909           SEED MIXTURE, NATIVE                                                       6.500        LBS 

  36  621-92968           SEED MIXTURE, WILD FLOWER                                                  1.500        LBS 

  37  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN.                                      23.000        EACH 

  38  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN.                 45.000        EACH 

  39  628-09401           FIELD OFFICE, A                                                            9.000        MOS 

  40  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 31.700        CYS 

  41  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           232.000        EACH 

  42  703-06028           REINFORCING BARS                                                         268.000        LBS 

  43  703-06029           REINFORCING BARS, EPOXY COATED                                        85,724.000        LBS 

  44  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   30.000        EACH 

  45  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              326.000        CYS 

  46  706-06344           RAILING, STEEL TS-1                                                      732.000        LFT 

  47  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  48  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  49  713-04331           TEMPORARY CAUSEWAY                                                    LUMP              LUMP 
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  50  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              100.000        LFT 

  51  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 

  52  801-03291           CONSTRUCTION SIGN, D                                                       8.000        EACH 

  53  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  54  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               5.000        EACH 

  55  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  57  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  58  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  59  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  60  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        860.000        LFT 

  61  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,405.000        LFT 

  62  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,405.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

   8  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

   9  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  10  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  11  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  12  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      24.000        MOS 

  13  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  14  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  15  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          50.000        SFT 

  16  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      250.000        SFT 

  17  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 4,555.000        SYS 

  18  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  19  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,100.000        LFT 

  20  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 

  21  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 

  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  23  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  24  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        630.000        LFT 

  25  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,520.000        LFT 

  26  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,520.000        LFT 

  27  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               18.000        EACH 

  28  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       18.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  205-12108           STORM WATER MANAGEMENT BUDGET                                         11,300.000        DOL 

  10  205-12111           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                         LUMP              LUMP 

  11  601-06035           GUARDRAIL, RESET                                                         100.000        LFT 

  12  603-97461           TEMPORARY FENCE                                                        2,164.000        LFT 

  13  616-02320           GEOTEXTILES                                                                6.000        SYS 

  14  616-06405           RIPRAP, REVETMENT                                                          2.000        TON 

  15  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  16  621-02770           EROSION CONTROL BLANKET                                               13,000.000        SYS 

  17  621-06559           MULCHED SEEDING R                                                     19,500.000        SYS 

  18  622-98200           SIGN, DO NOT DISTURB                                                      65.000        EACH 

  19  713-04643           TEMPORARY ACCESS LANE                                                 LUMP              LUMP 

  20  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            50.000        LFT 

  21  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          2.000        EACH 

  22  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  23  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  24  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  26  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        438.000        LFT 
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   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  201-02250           TREE 10 IN., REMOVE                                                       10.000        EACH 

   7  201-02250           TREE 10 IN., REMOVE                                                        1.000        EACH 

   8  201-02255           TREE 18 IN., REMOVE                                                       15.000        EACH 

   9  201-02255           TREE 18 IN., REMOVE                                                        2.000        EACH 

  10  201-02260           TREE 30 IN., REMOVE                                                       20.000        EACH 

  11  201-02260           TREE 30 IN., REMOVE                                                        1.000        EACH 

  12  201-02265           TREE 48 IN., REMOVE                                                        8.000        EACH 

  13  201-02265           TREE 48 IN., REMOVE                                                        1.000        EACH 

  14  201-02270           TREE 60 IN., REMOVE                                                        2.000        EACH 

  15  201-02270           TREE 60 IN., REMOVE                                                        1.000        EACH 

  16  202-91922           STUMP, REMOVE                                                             50.000        EACH 

  17  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  18  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  19  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  20  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 

  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 821                                              CONTRACT ID  : M -39723-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL, MAINTENANCE OR REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  601-01128           GUARDRAIL, TRANSITION, TYPE WGB                                            1.000        EACH 

   8  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            1.000        EACH 

   9  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1                               2.000        EACH 

  10  601-01867           GUARDRAIL, TRANSITION, TGB RETROFIT                                        1.000        EACH 

  11  601-02211           GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT LONG, GALVANIZED                   350.000        EACH 

  12  601-02800           GUARDRAIL, TRANSITION, TGT                                                 1.000        EACH 

  13  601-03452           EXCAVATION OF DAMAGED STEEL BEAM GUARDRAIL BURIED END                      6.000        EACH 

  14  601-03453           GUARDRAIL, CLAMP BAR, 7.125 IN., ALUMINUM                                 30.000        EACH 

  15  601-03456           GUARDRAIL POST, WOOD TYPE W5                                               8.000        EACH 

  16  601-03471           CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES                  8.000        EACH 

  17  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                           2.000        EACH 

  18  601-06035           GUARDRAIL, RESET                                                          50.000        LFT 

  19  601-06774           COMBINATION ATTENUATING TERMINAL                                           1.000        EACH 

  20  601-06798           TIMBER BLOCK                                                             200.000        EACH 

  21  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  1.000        EACH 

  22  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   1.000        EACH 

  23  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                             10.000        EACH 

  24  601-09238           HAND DIG GUARDRAIL POST HOLES                                             50.000        EACH 

  25  601-61320           CURVED SECTION, STEEL BEAM GUARDRAIL GALVANIZED, 12 GA.                1,000.000        LFT 

  26  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                 40.000        EACH 

  27  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                   80.000        EACH 

  28  601-61370           GUARDRAIL POST BRACKET, 8.5 LBS PER LFT., GALVANIZED                     125.000        EACH 

  29  601-61380           GUARDRAIL TERMINAL SECTION, FLAT END, GALVANIZED                           1.000        EACH 

  30  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                      10.000        EACH 

  31  601-61400           GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE                              1.000        EACH 

  32  601-61550           GUARDRAIL TERMINAL END SECTION, ALUMINUM                                   5.000        EACH 

  33  601-62070           GUARDRAIL, STEEL BEAM, GALVANIZED                                     25,500.000        LFT 

  34  601-62090           GUARDRAIL, STEEL BEAM, INSTALL                                            15.000        LFT 

  35  601-62100           GUARDRAIL POST, STEEL, INSTALL                                             5.000        EACH 

  36  601-62110           GUARDRAIL, CHANNEL, 6.7 LBS PER LFT., INSTALL                             50.000        LFT 

  37  601-62120           GUARDRAIL POST BRACKET, INSTALL                                            3.000        EACH 

  38  601-62150           GUARDRAIL POST, 15.5 LBS PER LFT, GALVANIZED,                              2.000        EACH 

  39  601-62297           GUARDRAIL STANDARD TERMINAL CONNECTOR, MICHIGAN                            1.000        EACH 

  40  601-62530           GUARDRAIL PIER CONNECTION, ES                                              1.000        EACH 

  41  601-62540           GUARDRAIL POST, PLUMB                                                    900.000        EACH 

  42  601-62550           GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM                                  250.000        LFT 

  43  601-62580           GUARDRAIL SPLICE BAR, ALUMINUM                                            25.000        EACH 

  44  601-62630           GUARDRAIL POST, ALUMINUM, 6 FT. 3 IN.                                      1.000        EACH 

  45  601-62640           GUARDRAIL POST, ALUMINUM, 5 FT. 3 IN.                                      5.000        EACH 

  46  601-62680           GUARDRAIL TERMINAL SECTION, SINGLE FACE, BURIED END,                       1.000        EACH 

  47  601-90382           GUARDRAIL POST, ALUMINUM, 7 FT.                                            1.000        EACH 

  48  601-90389           GUARDRAIL TERMINAL SECTION, GALVANIZED, 11 IN.                             1.000        EACH 

  49  601-90677           DRILLED BRACKET INSTALL                                                    1.000        EACH 
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          CALL ORDER   : 821                                              CONTRACT ID  : M -39723-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL, MAINTENANCE OR REPAIR 

 

  50  601-91198           GUARDRAIL POST, MODIFIED                                                   4.000        EACH 

  51  601-91504           GUARDRAIL POST, W1, 10 IN X 10 IN                                          1.000        EACH 

  52  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          5.000        EACH 

  53  601-91510           GUARDRAIL POST, W3, 8 IN. X 8 IN.                                          5.000        EACH 

  54  601-91511           GUARDRAIL POST, W4, 8 IN. X 8 IN.                                          5.000        EACH 

  55  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                         5.000        EACH 

  56  601-91575           GUARDRAIL BLOCK, 6 IN. X 8 IN., B2                                         5.000        EACH 

  57  601-91576           GUARDRAIL BLOCK, 6 IN. X 8 IN., B3                                         5.000        EACH 

  58  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        8.000        EACH 

  59  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        2.000        EACH 

  60  601-93346           GUARDRAIL CONNECTOR, AS                                                    5.000        EACH 

  61  601-94689           GUARDRAIL, END TREATMENT, OS                                              30.000        EACH 

  62  601-95342           GUARDRAIL SPLICE PLATE, C, GALVANIZED                                      4.000        EACH 

  63  601-95972           GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER,                         15.000        EACH 

  64  601-98636           GUARDRAIL CHANNEL, 10 kg PER m, GALVANIZED, 125 mm                       100.000        LFT 

  65  601-98637           GUARDRAIL BURIED END, TERMINAL CONNECTOR, GALVANIZED                       1.000        EACH 

  66  601-98638           GUARDRAIL SPLICE PLATE, ALUMINUM                                           1.000        EACH 

  67  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  1,500.000        LFT 

  68  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN. SPACING                      150.000        LFT 

  69  601-99123           GUARDRAIL, TRANSITION, GP                                                  1.000        EACH 

  70  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                          100.000        LFT 

  71  627-09910           CABLE LINE POST LESS SOCKET, REPAIR                                      500.000        EACH 

  72  627-09911           TERMINAL POST LESS SOCKET, REPAIR                                         16.000        EACH 

  73  627-09912           CABLE RELEASE POST LESS SOCKET, REPAIR                                     1.000        EACH 

  74  627-09913           CABLE SOCKET WITH CONCRETE, REPAIR                                         1.000        EACH 

  75  627-09914           ANCHOR TERMINAL FITTING, REPAIR                                            8.000        EACH 

  76  627-09915           CABLE SPLICE, REPAIR                                                       1.000        EACH 

  77  627-09916           RETENTION CABLE, REPAIR                                                    4.000        EACH 

  78  627-11647           CABLE BARRIER SYSTEM, TYPE TL-4 RESET                                  1,000.000        LFT 

  79  706-01515           BRIDGE BRACKET A, ALUMINUM                                                 1.000        EACH 

  80  706-05587           BRIDGE BARRIER RAIL BRACKET, CONCRETE, INSTALL                             1.000        EACH 

  81  706-06347           RAILING, STEEL CF-1                                                       50.000        LFT 

  82  706-62380           BRIDGE RAILING POST, 5A                                                    3.000        EACH 

  83  706-62390           BRIDGE RAILING POST, 6                                                     1.000        EACH 

  84  706-62400           BRIDGE RAILING POST, 7                                                     1.000        EACH 

  85  706-90672           BRIDGE RAILING POST, ALUMINUM, 5                                           5.000        EACH 

  86  706-94133           RAILING, TUBE, GALVANIZED STEEL                                            1.000        LFT 

  87  706-95431           BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE A                           1.000        EACH 

  88  706-95432           BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE B                           1.000        EACH 

  89  706-95433           BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE C                           1.000        EACH 

  90  706-98639           BRIDGE RAILING SPLICE BAR, ALUMINUM                                        1.000        EACH 

  91  711-51823           EXPANSION ANCHOR 0.75 IN                                                   1.000        EACH 

  92  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  93  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  94  802-97573           ANGLE POST                                                                 1.000        EACH 

  95  803-61430           BRIDGE BRACKET A GALVANIZED                                                1.000        EACH 

  96  803-61440           BRIDGE BRACKET B GALVANIZED                                                1.000        EACH 
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          CALL ORDER   : 831                                              CONTRACT ID  : T -35157-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-02279           CURB AND GUTTER, REMOVE                                                  105.000        LFT 

  10  202-52710           SIDEWALK CONCRETE, REMOVE                                                 95.000        SYS 

  11  202-95579           SERVICE POINT, REMOVE                                                     10.000        EACH 

  12  202-96391           MAST ARM, REMOVE                                                           8.000        EACH 

  13  304-07490           HMA PATCHING, TYPE B                                                      10.000        TON 

  14  604-06070           SIDEWALK, CONCRETE                                                        20.000        SYS 

  15  604-08086           CURB RAMP, CONCRETE                                                       95.000        SYS 

  16  605-06120           CURB, CONCRETE                                                           105.000        LFT 

  17  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 

  18  801-03290           CONSTRUCTION SIGN, C                                                      36.000        EACH 

  19  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  21  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           33.000        LFT 

  22  802-07058           SIGN, SHEET, ASSEMBLY RELOCATE                                             4.000        EACH 

  23  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       98.000        SFT 

  24  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                          18.000        EACH 

  25  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   6.000        EACH 

  26  805-01830           CONFLICT MONITOR CHANGEOUT                                                 1.000        EACH 

  27  805-01842           HANDHOLE SIGNAL TYPE 1                                                     6.000        EACH 

  28  805-02056           SPAN AND CATENARY FOR FLASHER                                              5.000        EACH 

  29  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                 24.000        EACH 

  30  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             16.000        EACH 

  31  805-03372           TETHER FOR SIGNAL                                                          2.000        EACH 

  32  805-04133           SIGNAL POLE, PEDESTAL, 12FT                                                7.000        EACH 

  33  805-07190           TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN.                                    42.000        EACH 

  34  805-08214           CONDUIT, PVC, 2 IN. SCHEDULE 40                                          146.000        LFT 

  35  805-09540           LOOP DETECTOR RACK                                                         6.000        EACH 

  36  805-09845           CONTACT CLOSURE CARD                                                       9.000        EACH 

  37  805-09846           RECEIVER PROCESSOR                                                        18.000        EACH 

  38  805-10107           WIRELESS MAGNETOMETER DETECTOR                                           314.000        EACH 

  39  805-10108           WIRELESS REPEATER                                                         19.000        EACH 

  40  805-11689           SIGNAL POLE, PEDESTAL, 20 FT                                              10.000        EACH 

  41  805-11813           CONDUIT, PVC, 2 IN. SCHEDULE 80                                          185.000        LFT 

  42  805-78010           CONTROLLER AND CABINET, FLASHER SOLID STATE                                7.000        EACH 

  43  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                    76.000        EACH 

  44  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                     3.000        EACH 

  45  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.                                     2.000        EACH 

  46  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           24.000        EACH 

  47  805-78415           SPAN, CATENARY, AND TETHER                                                15.000        EACH 

  48  805-78420           DISCONNECT HANGER                                                         19.000        EACH 

  49  805-78445           SIGNAL SERVICE                                                            10.000        EACH 
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          CALL ORDER   : 831                                              CONTRACT ID  : T -35157-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 

 

  50  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                   490.000        LFT 

  51  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                5,225.000        LFT 

  52  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                6,115.000        LFT 

  53  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                3,940.000        LFT 

  54  805-78495           SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                                  300.000        LFT 

  55  805-81032           SIGNAL STRAIN POLE STEEL 30 FT                                             2.000        EACH 

  56  805-81060           SIGNAL STRAIN POLE STEEL 36 FT                                             4.000        EACH 

  57  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           6.000        SYS 

  58  808-06368           TRANSVERSE MARKING, REMOVE                                             2,126.000        LFT 

  59  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          856.000        LFT 

  60  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                   1,270.000        LFT 

  61  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                  6.000        EACH 
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          CALL ORDER   : 841                                              CONTRACT ID  : T -35487-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    VISIBILITY IMPROVEMENTS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

   8  801-06710           FLASHING ARROW SIGN                                                      100.000        DAY 

   9  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  10  801-92448           CONSTRUCTION SIGNS MOBILE                                                200.000        DAY 

  11  802-04089           SIGN, SHEET, REMOVE                                                       22.000        EACH 

  12  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         26.000        LFT 

  13  802-05705           SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE                        208.000        LFT 

  14  802-07060           SIGN, SHEET, RELOCATE                                                     42.000        EACH 

  15  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      203.000        SFT 

  16  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       93.000        SFT 

  17  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       58.000        SFT 

  18  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           9.000        EACH 

  19  805-01830           CONFLICT MONITOR CHANGEOUT                                                 4.000        EACH 

  20  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

  21  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                 72.000        EACH 

  22  805-03372           TETHER FOR SIGNAL                                                         18.000        EACH 

  23  805-06483           CONTROLLER                                                                 4.000        EACH 

  24  805-11817           PEDESTRIAN PUSH BUTTON, APS                                               72.000        EACH 

  25  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                    88.000        EACH 

  26  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                    22.000        EACH 

  27  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.                                     6.000        EACH 

  28  805-78415           SPAN, CATENARY, AND TETHER                                                28.000        EACH 

  29  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                6,000.000        LFT 

  30  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                4,000.000        LFT 

  31  805-78495           SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                                4,000.000        LFT 

  32  808-06368           TRANSVERSE MARKING, REMOVE                                             4,376.000        LFT 

  33  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              604.000        LFT 

  34  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     3,772.000        LFT 
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          CALL ORDER   : 851                                              CONTRACT ID  : T -35681-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    UN-SIGNALIZED INTERSECTION SIGN AND MARKING VISIBLITIY IMPR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   8  801-92448           CONSTRUCTION SIGNS MOBILE                                                120.000        DAY 

   9  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                      1,703.000        LFT 

  10  802-05705           SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE                         52.000        LFT 

  11  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         28.000        EACH 

  12  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      292.750        SFT 

  13  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                    1,160.500        SFT 

  14  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           3.000        EACH 

  15  805-07190           TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN.                                    24.000        EACH 

  16  805-78415           SPAN, CATENARY, AND TETHER                                                 3.000        EACH 

  17  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                  600.000        LFT 

  18  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R                             6.000        EACH 

  19  808-75274           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      315.000        LFT 

  20  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      150.000        LFT 

  21  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              716.000        LFT 

  22  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       762.000        LFT 

  23  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    3.000        EACH 

  24  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 
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          CALL ORDER   : 861                                              CONTRACT ID  : T -36737-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-94747           POST, REMOVE                                                              25.000        EACH 

   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   9  801-92448           CONSTRUCTION SIGNS MOBILE                                                 50.000        DAY 

  10  802-04089           SIGN, SHEET, REMOVE                                                      570.000        EACH 

  11  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                        3,480.000        LFT 

  12  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                          160.000        LFT 

  13  802-07060           SIGN, SHEET, RELOCATE                                                     25.000        EACH 

  14  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                    1,720.000        SFT 

  15  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS              450.000        SFT 

  16  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      110.000        SFT 
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          CALL ORDER   : 871                                              CONTRACT ID  : T -37291-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGNING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   9  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                      5,635.000        LFT 

  10  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        196.000        EACH 

  11  802-07060           SIGN, SHEET, RELOCATE                                                     42.000        EACH 

  12  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                    2,923.750        SFT 

  13  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       90.000        SFT 
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          CALL ORDER   : 891                                              CONTRACT ID  : T -37675-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   8  801-92448           CONSTRUCTION SIGNS MOBILE                                                 90.000        DAY 

   9  802-04089           SIGN, SHEET, REMOVE                                                    2,201.000        EACH 

  10  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                   11,668.000        SFT 

  11  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                    1,200.000        SFT 

  12  802-76055           SIGN POST, A                                                           2,201.000        LFT 
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          CALL ORDER   : 901                                              CONTRACT ID  : T -37677-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-94747           POST, REMOVE                                                             210.000        EACH 

   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   9  801-92448           CONSTRUCTION SIGNS MOBILE                                                100.000        DAY 

  10  802-04089           SIGN, SHEET, REMOVE                                                    3,685.000        EACH 

  11  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                       17,235.000        LFT 

  12  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                          365.000        LFT 

  13  802-07060           SIGN, SHEET, RELOCATE                                                     12.000        EACH 

  14  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                    9,410.000        SFT 

  15  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS            3,770.000        SFT 

  16  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                    1,290.000        SFT 
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          CALL ORDER   : 931                                              CONTRACT ID  : T -38523-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

   8  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

   9  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  10  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  11  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  12  801-06710           FLASHING ARROW SIGN                                                       45.000        DAY 

  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  14  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 

  15  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        335.000        LFT 

  16  805-03793           DETECTOR CARD RACK AND DETECTOR MODULES                                    5.000        EACH 

  17  805-03980           EMERGENCY VEHICLE CONFIRMATION LIGHT KIT                                  80.000        EACH 

  18  805-11744           HANDHOLE SIGNAL TYPE 2                                                     1.000        EACH 

  19  805-11759           GPS MAST MOUNT RADIO UNIT                                                 39.000        EACH 

  20  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                               11,270.000        LFT 

  21  805-91615           EMERGENCY PRE-EMPTOR                                                     100.000        EACH 

  22  807-04967           CABLE                                                                  2,720.000        LFT 

  23  809-03983           PHASE SELECTORS                                                           39.000        EACH 
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          CALL ORDER   : 951                                              CONTRACT ID  : T -39147-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CENTERLINE AND EDGE LINE RUMBEL STRIPES INSTALLATION 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  606-07484           MILLED HMA CORRUGATIONS                                               75,154.000        LFT 

   8  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

   9  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  10  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  11  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                       6.000        MOS 

  12  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  13  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  14  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  15  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           8,859.000        LFT 

  16  801-06640           CONSTRUCTION SIGN, A                                                      57.000        EACH 

  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  18  801-92448           CONSTRUCTION SIGNS MOBILE                                                600.000        DAY 

  19  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     9,679.000        LFT 

  20  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      95,228.000        LFT 

  21  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     77,504.000        LFT 

  22  808-06716           LINE, REMOVE                                                          75,154.000        LFT 

  23  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  24  808-75994           PRISMATIC REFLECTOR                                                    1,825.000        EACH 

  25  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               18.000        EACH 

  26  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       18.000        EACH 
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          CALL ORDER   : 961                                              CONTRACT ID  : TM-39772-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNAL MAINTENANCE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  4.000        CYS 

   8  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

   9  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  10  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  11  802-03821           SIGN, SHEET, WITH LEGEND,                                                  6.000        EACH 

  12  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   1.000        EACH 

  13  805-01816           SIGNAL SUPPORT FOUNDATION, 36 IN. X 36 IN. X 96 IN.                        2.000        EACH 

  14  805-01820           SIGNAL STRAIN POLE, STEEL, INSTALL                                         2.000        EACH 

  15  805-01842           HANDHOLE SIGNAL TYPE 1                                                     6.000        EACH 

  16  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            2.000        EACH 

  17  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        500.000        LFT 

  18  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              2.000        EACH 

  19  805-04952           CONTROLLER AND CABINET                                                     4.000        EACH 

  20  805-06364           FIBER OPTIC BREAKOUT KIT                                                   4.000        EACH 

  21  805-06595           CONDUIT, PVC, 2 IN.                                                      500.000        LFT 

  22  805-08464           RADIO INTERCONNECT                                                         4.000        EACH 

  23  805-09845           CONTACT CLOSURE CARD                                                       1.000        EACH 

  24  805-09846           RECEIVER PROCESSOR                                                         1.000        EACH 

  25  805-10107           WIRELESS MAGNETOMETER DETECTOR                                             5.000        EACH 

  26  805-10108           WIRELESS REPEATER                                                          1.000        EACH 

  27  805-11376           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 30 FT.                             1.000        EACH 

  28  805-11540           MICROLOOP DETECTOR PROBE                                                   4.000        EACH 

  29  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                     6.000        EACH 

  30  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            4.000        EACH 

  31  805-78415           SPAN, CATENARY, AND TETHER                                                 6.000        EACH 

  32  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

  33  805-78445           SIGNAL SERVICE                                                             2.000        EACH 

  34  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                    50.000        LFT 

  35  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           4,500.000        LFT 

  36  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                  300.000        LFT 

  37  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  300.000        LFT 

  38  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  300.000        LFT 

  39  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       2,000.000        LFT 

  40  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 

  41  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          1,000.000        LFT 

  42  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 

  43  805-78930           CONTROLLER CABINET FOUNDATION, M                                           1.000        EACH 

  44  805-91706           ANCHOR BOLT REPAIR                                                         4.000        EACH 

  45  805-92951           SIGNAL DETECTOR HOUSING ADJUST TO GRADE                                    2.000        EACH 

  46  805-97042           SIGNAL POLE, WOOD, 5, 35 FT                                                1.000        EACH 

  47  805-97509           CONTROL CABINET FOUNDATION M MODIFY TO P1                                  2.000        EACH 

  48  807-87085           ELECTRICIAN                                                               10.000        HRS 

  49  809-04970           FIBER OPTIC                                                               24.000        EACH 
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          CALL ORDER   : 961                                              CONTRACT ID  : TM-39772-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNAL MAINTENANCE 

 

  50  809-94971           FIBER OPTIC CABLE                                                      2,000.000        LFT 



 

 


